SCHEDULE OF PAY ITEMS PAGE 1

CALL ORDER : 130 CONTRACT ID : R -29569-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-02240 PAVEMENT REMOVAL 420.000 SYS
13 202-90747 RETAINING WALL, REMOVE 89.000 LFT
14 202-96133 PIPE, REMOVE 490.000 LFT
15 203-02000 EXCAVATION, COMMON 24,510.000 cys
16 205-03371 SEDIMENT, REMOVE 535.000 cys
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 342.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
19 205-06934 TEMPORARY MULCH 45.000 TON
20 205-06936 TEMPORARY SEDIMENT TRAP 528.000 TON
21 205-06937 TEMPORARY SILT FENCE 5,790.000 LFT
22 205-08517 ROCK FILTER BERM 240.000 TON
23 205-09543 NO 2 STONE 300.000 TON
24 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,625.000 SYS
25 207-09934 SUBGRADE TREATMENT, TYPE 1B 31,623.000 SYS
26 211-02050 B BORROW 145.000 cys
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 418.000 CYS
28 211-09265 STRUCTURAL BACKFILL, TYPE 2 1,040.000 CYS
29 211-09268 STRUCTURAL BACKFILL, TYPE 5 386.000 CYS
30 214-07202 GEOGRID, TYPE I 207.000 SYS
31 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5,544.000 TON
32 302-07455 DENSE GRADED SUBBASE 1,831.000 cyYs
33 303-01180 COMPACTED AGGREGATE, NO. 53 2,251.000 TON
34 303-07449 COMPACTED AGGREGATE, NO. 73 84.000 TON
35 304-07490 HMA PATCHING, TYPE B 133.000 TON
36 304-07493 WIDENING WITH HMA, TYPE B 775.000 TON
37 306-08036 MILLING, ASPHALT, 2 IN 8,234.000 SYS
38 306-08043 MILLING, TRANSITION 645.000 SYS
39 401-07320 QC/QA-HMA, 1, 64, SURFACE, 9.5 mm 1,063.000 TON
40 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 2,189.000 TON
41 402-07433 HMA SURFACE, TYPE B 315.000 TON
42 402-07438 HMA INTERMEDIATE, TYPE B 1,555.000 TON
43 406-05520 ASPHALT FOR TACK COAT 7.000 TON
44 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
45 501-06727 CORING, PCCP LUMP LUMP
46 501-06727 CORING, PCCP LUMP LUMP
47 501-06914 QC/QA PCCP 11,092.000 SYS
48 501-09606 QC/QA-PCCP, 8 IN 9,593.000 SYS
49 502-11564 PCCP, 7 IN 530.000 SYS
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CALL ORDER : 130 CONTRACT ID : R -29569-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
50 503-05240 D-1 CONTRACTION JOINT 6,018.000 LFT
51 601-94689 GUARDRAIL END TREATMENT, OS 6.000 EACH
52 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 1,069.000 LEFT
53 606-07485 MILLED PCCP SHOULDER CORRUGATIONS 12,269.000 LEFT
54 607-06175 GUTTER, CONCRETE, A 1,022.000 LFT
55 610-07487 HMA FOR APPROACHES, TYPE B 370.000 TON
56 610-0844¢6 PCCP FOR APPROACHES, 6 IN 281.000 SYS
57 611-06497 MAILBOX ASSEMBLY, SINGLE 12.000 EACH
58 615-06490 RIGHT OF WAY MARKER 20.000 EACH
59 615-06515 MONUMENT, D 12.000 EACH
60 615-06527 MONUMENT, SECTION CORNER 2.000 EACH
61 615-06530 BENCH MARK POST 3.000 EACH
62 616-02320 GEOTEXTILES 2,693.000 SYS
63 616-05688 RIPRAP, CLASS 1 1,363.000 TON
64 616-06405 RIPRAP, REVETMENT 373.000 TON
65 616-07210 FIBER ROLL 1,850.000 LET
66 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
67 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
68 621-02770 EROSION CONTROL BLANKET 3,903.000 SYS
69 621-02770 EROSION CONTROL BLANKET 1,960.000 SYS
70 621-04258 SEED MIXTURE 4.000 LBS
71 621-04258 SEED MIXTURE 19.000 LBS
72  621-04258 SEED MIXTURE 55.000 LBS
73  621-06545 FERTILIZER 4.000 TON
74 621-06553 SEED MIXTURE, R 1,513.000 LBS
75 621-06557 SEED MIXTURE, T 2,700.000 LBS
76 621-06565 MULCHING MATERIAL 36.000 TON
77  621-06567 WATER 53.000 kGAL
78 621-06574 SODDING 13,077.000 SYS
79 622-52436 SIGN, DO NOT MOW OR SPRAY 21.000 EACH
80 622-91786 SEEDLING 300.000 EACH
81 622-91786 SEEDLING 1,225.000 EACH
82 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
83 628-09403 FIELD OFFICE, C 22.000 MOS
84 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 22.000 MOS
85 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
86 628-11728 CELLULAR TELEPHONE SERVICE, 44,000 MOS
87 703-06028 REINFORCING BARS 42.000 LBS
88 714-11174 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 94.000 LEFT
89 714-11327 STRUCTURE, COATED REINFORCED CONCRETE, BOX SECTIONS, 78.000 LET
90 714-11682 STRUCTURE, COATED REINFORCED CONCRETE, 56.000 LEFT
91 714-11683 STRUCTURE, COATED REINFORCED CONCRETE, 68.000 LEFT
92 714-11684 STRUCTURE, COATED REINFORCED CONCRETE, 98.000 LEFT
93 715-05019 PIPE, TYPE 1 CIRCULAR 36 IN 214.000 LET
94 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 50.000 LEFT
95 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 15.000 LEFT
96 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 64.000 LEFT
97 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 60.000 LEFT
98 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 250.000 LEFT
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CALL ORDER  : 130 CONTRACT ID : R -29569-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD REHABILITATION
99 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 104.000 LET
100 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 208.000 LET
101 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 204.000 LET
102 715-05171 PIPE, TYPE 3 CIRCULAR 18 IN 96.000 LET
103 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 46.000 LFT
104 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 70.000 LET
105 715-05177 PIPE, TYPE 3 CIRCULAR 36 IN 52.000 LET
106 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 42.000 LET
107 715-05252 PIPE, TYPE 1 DEFORMED MIN AREA 20.5 SFT 174.000 LET
108 715-06471 PIPE END SECTION, MIN AREA 3.3 SFT 2.000 EACH
109 715-07536 CONCRETE ANCHOR MIN AREA 12.9 SFET 2.000 EACH
110 715-08171 PIPE, TYPE 1 DEFORMED MIN AREA 12.9 SFT 78.000 LET
111 715-08243 PIPE, TYPE 3 DEFORMED MIN AREA 3.3 SFT 222.000 LET
112 715-08303 CONCRETE ANCHOR, MIN AREA 20.5 SFT 4.000 EACH
113 715-09064 VIDEO INSPECTION FOR PIPE 458.000 LET
114 715-46005 PIPE END SECTION, DIA 15" 15.000 EACH
115 715-46010 PIPE END SECTION, DIA 18" 5.000 EACH
116 715-46020 PIPE END SECTION, DIA 24" 6.000 EACH
117 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
118 715-46040 PIPE END SECTION, DIA 36 IN 8.000 EACH
119 715-92037 PIPE, PVC, 4 IN 52.000 LET
120 718-52610 AGGREGATE FOR UNDERDRAINS 250.000 CYs
121 718-99153 GEOTEXTILES FOR UNDERDRAIN 3,870.000 SYS
122 719-05438 PIPE, DRAIN TILE TERMINAL SECTION, 4 IN 40.000 LET
123  719-05439 PIPE, DRAIN TILE TERMINAL SECTION, 6 IN 10.000 LET
124 719-05440 PIPE, DRAIN TILE TERMINAL SECTION, 8 IN 10.000 LET
125 720-45030 INLET, E7 1.000 EACH
126 720-45135 INLET, F7, MODIFIED 3.000 EACH
127 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
128 801-04308 ROAD CLOSURE SIGN ASSEMBLY 7.000 EACH
129 801-06625 DETOUR ROUTE MARKER ASSEMBLY 34.000 EACH
130 801-06640 CONSTRUCTION SIGN, A 22.000 EACH
131 801-06775 MAINTAINING TRAFFIC LUMP LUMP
132 801-07119 BARRICADE, III-B 76.000 LET
133 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 592.000 LET
134 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 15.000 EACH
135 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 9.000 SFT
136 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 228.000 SFT
137 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 18.000 SFT
138 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,585.000 LET
139 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 14,130.000 LET
140 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 14,670.000 LET
141 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 45.000 LET
142 808-11481 LINE, MULTI-COMPONENT, DOTTED, WHITE, 4 IN. 164.000 LET
143 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 1,455.000 LET

144 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 205.000 LFT
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CALL ORDER : 140 CONTRACT ID : R -29741-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 113-01614 PARTNERING OVERHEAD LUMP LUMP
13 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
14 202-012061 TESTING FOR ASBESTOS 1.000 EACH
15 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
16 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 100.000 SET
17 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
18 202-85996 LIGHT STANDARD AND MAST ARM, REMOVE 4.000 EACH
19 202-91385 INLET, REMOVE 8.000 EACH
20 202-96133 PIPE, REMOVE 1,177.000 LET
21 203-02000 EXCAVATION, COMMON 54,522.000 cys
22 203-02070 BORROW 4,108.000 cys
23 203-51223 EXCAVATION, WATERWAY 335.000 CYS
24 205-03371 SEDIMENT, REMOVE 208.000 cys
25 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 38.000 TON
26 205-06933 TEMPORARY INLET PROTECTION 73.000 EACH
27 205-06934 TEMPORARY MULCH 19.000 TON
28 205-06936 TEMPORARY SEDIMENT TRAP 961.000 TON
29 205-06937 TEMPORARY SILT FENCE 6,590.000 LFT
30 205-09543 NO 2 STONE 200.000 TON
31 206-51220 EXCAVATION, WET 105.000 CYS
32 207-08263 SUBGRADE TREATMENT, TYPE IA 90,300.000 SYS
33 207-08263 SUBGRADE TREATMENT, TYPE IA 32,649.000 SYS
34 207-08267 SUBGRADE TREATMENT, TYPE IIIA 4,758.000 SYS
35 211-02050 B BORROW 1,298.000 cys
36 211-09264 STRUCTURAL BACKFILL, TYPE 1 8,316.000 CYS
37 211-09265 STRUCTURAL BACKFILL, TYPE 2 398.000 CYS
38 211-09267 STRUCTURAL BACKFILL, TYPE 4 10.000 CYS
39 211-09268 STRUCTURAL BACKFILL, TYPE 5 240.000 CYS
40 214-07202 GEOGRID, TYPE I 16,325.000 SYS
41 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 25,454.000 TON
42 302-07455 DENSE GRADED SUBBASE 50.000 cYs
43 303-01180 COMPACTED AGGREGATE, NO. 53 180.000 TON
44 303-07449 COMPACTED AGGREGATE, NO. 73 376.000 TON
45 303-09533 COARSE AGGREGATE 55.000 TON
46 304-07490 HMA PATCHING, TYPE B 131.000 TON
47 401-06264 PROFILOGRAPH, HMA LUMP LUMP
48 401-07321 QC/QA-HMA, 2, 64, SURFACE, 9.5 mm 8,702.000 TON
49  401-07390 QC/OA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 10,637.000 TON
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CALL ORDER : 140 CONTRACT ID : R -29741-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 402-10084 HMA FOR TEMPORARY PAVEMENT, B 405.000 TON
51 406-05520 ASPHALT FOR TACK COAT 15.000 TON
52 502-06627 PCCP, 6 IN 6.000 SYS
53 601-01522 GUARDRAIL, TRANSITION TYPE TGB 4.000 EACH
54 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 3.000 EACH
55 601-02241 GUARDRAIL, REMOVE 387.000 LFT
56 601-05999 CURVED TERMINAL END 2.000 EACH
57 601-91198 GUARDRAIL POST, MODIFIED 4.000 EACH
58 601-94689 GUARDRAIL END TREATMENT, OS 5.000 EACH
59 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 956.250 LEFT
60 602-06729 BARRIER DELINEATOR 10.000 EACH
61 604-06070 SIDEWALK, CONCRETE 2,764.000 SYS
62 604-06070 SIDEWALK, CONCRETE 20.000 SYS
63 604-07899 CURB RAMP, CONCRETE, E 12.000 SYS
64 604-07901 CURB RAMP, CONCRETE, G 13.000 SYS
65 604-07903 CURB RAMP, CONCRETE, K 36.000 SYS
66 604-07904 CURB RAMP, CONCRETE, L 11.000 SYS
67 605-06140 CURB AND GUTTER, CONCRETE 4,077.000 LFT
68 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 520.000 LFT
69 605-06230 CENTER CURB, C, CONCRETE, MODIFIED 189.000 LET
70 607-06175 GUTTER, CONCRETE, A 18.000 LET
71 608-04395 AGGREGATE FOR SHOULDER DRAINS 78.000 TON
72 609-06259 REINFORCED CONCRETE BRIDGE APPROACH 12 IN 300.000 SYS
73  610-07487 HMA FOR APPROACHES, TYPE B 948.000 TON
74 610-08446 PCCP FOR APPROACHES, 6 IN 1,354.000 SYS
75 611-06497 MAILBOX ASSEMBLY, SINGLE 58.000 EACH
76 611-06498 MAILBOX ASSEMBLY, DOUBLE 7.000 EACH
77 615-06505 MONUMENT, B 7.000 EACH
78 615-06510 MONUMENT, C 1.000 EACH
79 615-06527 MONUMENT, SECTION CORNER 5.000 EACH
80 616-02320 GEOTEXTILES 4,580.000 SYS
81 616-06405 RIPRAP, REVETMENT 2,672.000 TON
82 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
83 621-02770 EROSION CONTROL BLANKET 245.000 SYS
84 621-02770 EROSION CONTROL BLANKET 100.000 SYS
85 621-03909 SEED MIXTURE, NATIVE 30.000 LBS
86 621-06545 FERTILIZER 8.000 TON
87 621-06554 SEED MIXTURE, U 2,814.000 LBS
88 621-06557 SEED MIXTURE, T 2,814.000 LBS
89 621-06565 MULCHING MATERIAL 39.000 TON
90 621-06567 WATER 38.000 kGAL
91 621-06574 SODDING 9,483.000 SYS
92 622-09851 MITIGATION LUMP LUMP
93 622-52436 SIGN, DO NOT MOW OR SPRAY 3.000 EACH
94 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
95 628-09402 FIELD OFFICE, B 18.000 MOS
96 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 36.000 MOS
97 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH

98 701-09739 PILE SHOE, HP 12 X 53 36.000 EACH
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CALL ORDER : 140 CONTRACT ID : R -29741-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 701-51195 PILE, STEEL H, HP 12 IN X 53 1,722.000 LET
100 702-44240 CONCRETE, A, STRUCTURES 0.800 CYs
101 702-51005 CONCRETE, A, SUBSTRUCTURE 80.800 CYS
102 702-51015 CONCRETE, B, FOOTINGS 11.900 CYS
103 703-06028 REINFORCING BARS 6,319.000 LBS
104 703-06029 REINFORCING BARS, EPOXY COATED 91,396.000 LBS
105 704-51006 CONCRETE, C, SUPERSTRUCTURE, MODIFIED 382.600 CYSs
106 706-11600 RAILING, CONCRETE, FC 22.700 CYS
107 706-11620 CONCRETE BRIDGE RAILING TRANSITION, TFC 4.000 EACH
108 709-51821 SURFACE SEAL LUMP LUMP
109 714-11087 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 130.000 LEFT
110 714-11183 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 48.000 LEFT
111 715-02388 WATER MAIN 1.000 EACH
112 715-02388 WATER MAIN 2.000 EACH
113 715-02388 WATER MAIN 1.000 EACH
114 715-02388 WATER MAIN 2.000 EACH
115 715-02388 WATER MAIN 3.000 EACH
116 715-02388 WATER MAIN 2.000 EACH
117 715-02388 WATER MAIN 1.000 EACH
118 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 100.000 LET
119 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 250.000 LET
120 715-05049 PIPE, TYPE 4 CIRCULAR 8 IN 250.000 LEFT
121 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 1,221.000 LET
122 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 472.000 LET
123 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 1,389.000 LET
124 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 5,506.000 LEFT
125 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 2,244.000 LET
126 715-05159 PIPE, TYPE 2 CIRCULAR 42 IN 1,241.000 LET
127 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 2,272.000 LET
128 715-05842 CONCRETE ANCHOR 42 IN 1.000 EACH
129 715-08305 HMA FOR STRUCTURE INSTALLATION, TYPE B 35.000 TON
130 715-09191 PIPE, TYPE 2, DEFORMED, MIN AREA 7.4 SFT 50.000 LET
131 715-11668 CONCRETE ANCHOR, MIN AREA 7.4 SFT 1.000 EACH
132 715-46000 PIPE END SECTION, DIA 12" 5.000 EACH
133 715-46005 PIPE END SECTION, DIA 15" 107.000 EACH
134 715-46010 PIPE END SECTION, DIA 18" 8.000 EACH
135 715-46020 PIPE END SECTION, DIA 24" 7.000 EACH
136 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
137 715-96669 WATER MAIN, DUCTILE IRON, 16 IN 112.000 LET
138 720-01092 MANHOLE, J15, MODIFIED 8.000 EACH
139 720-04682 INLET 1.000 EACH
140 720-08241 MANHOLE, K15, MODIFIED 1.000 EACH
141 720-11669 MANHOLE, L20 1.000 EACH
142 720-45030 INLET, E7 17.000 EACH
143 720-45035 INLET, F7 6.000 EACH
144 720-45040 INLET, G7 5.000 EACH
145 720-45045 INLET, J10 2.000 EACH
146 720-45066 INLET, N12, MODIFIED 4.000 EACH
147 720-45270 PIPE CATCH BASIN, 18 IN 2.000 EACH
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SECTION NO. 0001 ROAD RECONSTRUCTION
148 720-45275 PIPE CATCH BASIN, 24 IN 1.000 EACH
149 720-45410 MANHOLE, C4 9.000 EACH
150 720-45431 MANHOLE, J 5.000 EACH
151 720-94157 MANHOLE, C 9.000 EACH
152 720-94612 MANHOLE, K4 5.000 EACH
153 720-95422 MANHOLE, J4 3.000 EACH
154 720-98013 INLET, M 1.000 EACH
155 720-98174 INLET, B15 5.000 EACH
156 720-98555 INLET, C15 1.000 EACH
157 723-11454 STRUCTURE, COATED REINFORCED CONCRETE, 88.000 LEFT
158 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
159 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
160 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 12,706.000 LEFT
161 801-06216 TEMPORARY TRANSVERSE PAVEMENT MARKING 24" 42.000 LFT
162 801-06625 DETOUR ROUTE MARKER ASSEMBLY 25.000 EACH
163 801-06640 CONSTRUCTION SIGN, A 65.000 EACH
164 801-06645 CONSTRUCTION SIGN, B 5.000 EACH
165 801-06710 FLASHING ARROW SIGN 180.000 DAY
166 801-06775 MAINTAINING TRAFFIC LUMP LUMP
167 801-07119 BARRICADE, III-B 276.000 LET
168 801-07120 BARRICADE, III, PERMANENT 108.000 LEFT
169 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 324.000 LFT
170 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 8.000 EACH
171 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 184.000 SET
172 802-09839 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.100 IN THICKNESS 29.000 SET
173 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 50.000 SFT
174 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 70.500 SET
175 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
176 805-01842 HANDHOLE, SIGNAL 4.000 EACH
177 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 800.000 LFT
178 805-07767 SIGNAL CABLE, 12C 14GA 600.000 LFT
179 805-08464 RADIO, INTERCONNECT 2.000 EACH
180 805-11570 RADIO ANTENNA 3.000 EACH
181 805-78100 CONTROLLER AND CABINET, MENU DRIVEN, 8 PHASE 1.000 EACH
182 805-78205 TRAFFIC SIGNAL HEAD, 3 FACE, 12 IN 6.000 EACH
183 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12" 4.000 EACH
184 805-78415 SPAN, CATENARY, AND TETHER 4.000 EACH
185 805-78420 DISCONNECT HANGER 4.000 EACH
186 805-78445 SIGNAL SERVICE 1.000 EACH
187 805-78467 SIGNAL CABLE, 3C/8GA 165.000 LET
188 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 2,610.000 LEFT
189 805-78485 SIGNAL CABLE, 5C/14GA 220.000 LEFT
190 805-78490 SIGNAL CABLE, 7C/14GA 220.000 LEFT
191 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 2,950.000 LFT
192 805-78785 SIGNAL DETECTOR HOUSING 6.000 EACH
193 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 1,120.000 LEFT
194 805-78906 SIGNAL SUPPORT FOUNDATION, 3 FT X 3 FT X 12 FT 4.000 EACH
195 805-78925 CONTROLLER CABINET FOUNDATION, Pl 1.000 EACH

196 805-81060 SIGNAL STRAIN POLE, STEEL, 36 FT 4.000 EACH



SCHEDULE OF PAY ITEMS PAGE 8

CALL ORDER : 140 CONTRACT ID : R -29741-A
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197 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 10.000 EACH
198 807-02784 LUMINAIRE, MAST ARM, 20 FT 4.000 EACH
199 807-11593 CABLE, POLE CIRCUIT, XHHW, NO 6 COPPER, STRANDED, 2 1/C 605.000 LEFT
200 807-86615 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 250 WATT 4.000 EACH
201 808-02157 PAVEMENT MESSAGE MARKING, REMOVE 2.000 EACH
202 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 36,909.000 LFT
203 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
204 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,190.000 LET
205 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 19,871.000 LET
206 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 797.000 LEFT
207 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 362.000 LEFT
208 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 104.000 LEFT
209 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 11.000 EACH
210 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 6.000 EACH

211 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 4,280.000 LET
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CALL ORDER : 150 CONTRACT ID : R -29957-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT AND TRAFFIC SIGNAL MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
6 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
7 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
8 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
9 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
10 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
11 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-06541 REMOVE 1.000 EACH
14 205-06933 TEMPORARY INLET PROTECTION 10.000 EACH
15 205-06937 TEMPORARY SILT FENCE 2,548.000 LEFT
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 1,953.000 SYS
17 211-09264 STRUCTURAL BACKFILL, TYPE 1 1,405.000 CYS
18 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,078.000 SYS
19 601-01846 GUARDRAIL, TERMINAL SYSTEM, W-BEAM, CURVED, 3 3.000 EACH
20 601-02241 GUARDRAIL, REMOVE 752.000 LET
21 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 710.000 LEFT
22 604-06070 SIDEWALK, CONCRETE 2,672.000 SYS
23 604-07894 CURB RAMP, CONCRETE, A 77.000 SYS
24 604-07900 CURB RAMP, CONCRETE, F 45.000 SYS
25 604-07902 CURB RAMP, CONCRETE, H 13.000 SYS
26 605-06120 CURB, CONCRETE 167.000 LFT
27 605-94755 CURB, RESET 280.000 LEFT
28 610-07788 HMA FOR APPROACHES, TYPE D 1,162.000 TON
29 610-09108 PCCP FOR APPROACHES, 9 IN 1,905.000 SYS
30 615-06510 MONUMENT, C 1.000 EACH
31 616-02320 GEOTEXTILES 657.000 SYS
32 616-06405 RIPRAP, REVETMENT 547.000 TON
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
34 621-02770 EROSION CONTROL BLANKET 887.000 SYS
35 621-06567 WATER 15.800 kGAL
36 621-06575 SODDING, NURSERY 3,952.000 SYS
37 621-52448 SIGN, DO NOT SPRAY 4.000 EACH
38 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
39 622-05643 PLANT, DECIDUOUS TREE, MULTI-STEM, 48 IN OR UNDER 15.000 EACH
40 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 15.000 EACH
41 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
42  628-09402 FIELD OFFICE, B 18.000 MOS
43 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 36.000 MOS
44 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
45 702-90915 CONCRETE, CLASS A 2.300 CYs
46 715-01898 WATER MAIN, DUCTILE IRON, 10 IN 40.000 LEFT
47 715-02574 WATER SERVICE CONNECTION, 2 IN. 1.000 EACH
48 715-02743 GATE VALVE WITH VALVE BOX 4 IN 7.000 EACH
49 715-02745 GATE VALVE WITH VALVE BOXES, 8 IN 1.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -29957-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT AND TRAFFIC SIGNAL MODERNIZATION
50 715-03033 BLOW OFF ASSEMBLY 9.000 EACH
51 715-04965 WATER SERVICE LINE 30.000 LFT
52 715-04995 LINE STOP 1.000 EACH
53 715-04995 LINE STOP 2.000 EACH
54 715-04995 LINE STOP 5.000 EACH
55 715-04995 LINE STOP 2.000 EACH
56 715-04995 LINE STOP 2.000 EACH
57 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 350.000 LET
58 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 26.000 LEFT
59 715-05148 PIPE, TYPE 2 CIRCULAR 10 IN 6.000 LEFT
60 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 66.000 LET
61 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 1,240.000 LEFT
62 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 446.000 LEFT
63 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 494.000 LEFT
64 715-11571 WATER MAIN, DUCTILE IRON 8 IN 70.000 LEFT
65 715-46005 PIPE END SECTION, DIA 15" 3.000 EACH
66 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
67 715-46040 PIPE END SECTION, DIA 36 IN 1.000 EACH
68 715-92544 WATER MAIN, DUCTILE IRON, 12 IN 20.000 LEFT
69 715-93403 WATER SERVICE CONNECTION, 0.75 IN. 18.000 EACH
70 715-94780 WATER MAIN, DUCTILE IRON, 6 IN 995.000 LET
71  715-95866 GATE VALVE, 6 IN. 3.000 EACH
72 715-98265 WATER MAIN, DUCTILE IRON, 4 IN 1,565.000 LFT
73 715-98479 GATE VALVE AND BOX, 10 IN. 1.000 EACH
74 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
75 720-44000 CASTING, ADJUST TO GRADE 10.000 EACH
76 720-44296 INLET, CAP 2.000 EACH
77 720-45030 INLET, E7 1.000 EACH
78 720-45035 INLET, F7 1.000 EACH
79 720-45265 PIPE CATCH BASIN, 15 IN 8.000 EACH
80 720-45410 MANHOLE, C4 16.000 EACH
81 720-91973 MANHOLE, H4 3.000 EACH
82 720-96999 FIRE HYDRANT ASSEMBLY 4.000 EACH
83 720-96999 FIRE HYDRANT ASSEMBLY 2.000 EACH
84 720-97008 FIRE HYDRANT ASSEMBLY, RELOCATE 4.000 EACH
85 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
86 720-98174 INLET, B15 19.000 EACH
87 720-98555 INLET, C15 22.000 EACH
88 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
89 801-04308 ROAD CLOSURE SIGN ASSEMBLY 13.000 EACH
90 801-06625 DETOUR ROUTE MARKER ASSEMBLY 50.000 EACH
91 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
92 801-06645 CONSTRUCTION SIGN, B 12.000 EACH
93 801-06775 MAINTAINING TRAFFIC LUMP LUMP
94 801-07118 BARRICADE, III-A 250.000 LEFT
95 801-07119 BARRICADE, III-B 90.000 LEFT
96 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 177.000 LEFT
97 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 41.000 LFT

98 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 7.000 EACH
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CALL ORDER : 150 CONTRACT ID : R -29957-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PAVEMENT REPLACEMENT AND TRAFFIC SIGNAL MODERNIZATION
99 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 157.500 SFT
100 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 15.100 SFT
101 805-01815 SIGNAL SUPPORT FOUNDATION, 36 IN X 144 IN 1.000 EACH
102 805-01842 HANDHOLE, SIGNAL 9.000 EACH
103 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 414.000 LET
104 805-02032 PEDESTRIAN SIGNAL HEAD, 12 IN., RELOCATE 2.000 EACH
105 805-02087 TRANSPORTATION OF SALVAGEABLE SIGNAL EQUIPMENT LUMP LUMP
106 805-02152 PEDESTRIAN SIGNAL HEAD WITH INTERNATIONAL SYMBOL, 18 IN 8.000 EACH
107 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
108 805-09471 SIGNAL CABLE, PREFORMED PAVE-OVER LOOP 49.000 EACH
109 805-78370 PEDESTRIAN PUSH BUTTON 10.000 EACH
110 805-78415 SPAN, CATENARY, AND TETHER 2.000 EACH
111 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 880.000 LFT
112 805-78480 SIGNAL CABLE, 3C/14GA 558.000 LFT
113 805-78485 SIGNAL CABLE, 5C/14GA 598.000 LFT
114 805-78490 SIGNAL CABLE, 7C/14GA 270.000 LET
115 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 1,617.000 LET
116 805-78785 SIGNAL DETECTOR HOUSING 2.000 EACH
117 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 276.000 LET
118 805-81032 SIGNAL STRAIN POLE, STEEL, 30 FT 1.000 EACH
119 805-90005 SIGNAL PEDESTAL, 10 FT 4.000 EACH
120 805-94295 SIGNAL HEAD, RELOCATE 10.000 EACH
121 808-75007 LINE, PAINT, SOLID, WHITE, 6 IN 714.000 LET
SECTION NO. 0002 PAVEMENT REPLACEMENT
122 203-02000 EXCAVATION, COMMON 4,537.000 cYs
123 207-09935 SUBGRADE TREATMENT, TYPE 1C 14,648.000 SYS
124 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 956.000 TON
125 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 1,839.000 TON
126 401-07424 QC/QA-HMA, 3, 64, BASE, 19.0 mm 4,162.000 TON
127 404-05511 SEAL COAT, 2 476.000 SYS
128 406-05520 ASPHALT FOR TACK COAT 10.240 TON
129 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 433.000 LET
130 605-52807 CURB AND GUTTER, COMBINED 3,122.000 LET
131 615-06505 MONUMENT, B 15.000 EACH
132 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 2.000 EACH
133 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,258.000 LET
134 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 594.000 LET
135 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 5,574.000 LET
136 808-75278 TRANSVERSE MARKING, THERMOPLASTIC, 75.000 LET
137 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 360.000 LET
138 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,206.000 LET
139 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 12.000 EACH
140 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 8.000 EACH
SECTION NO. 0003 PAVEMENT REPLACEMENT

141 203-02000 EXCAVATION, COMMON 6,116.000 CYs
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CALL ORDER : 150 CONTRACT ID : R -29957-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0003 PAVEMENT REPLACEMENT
142 207-09935 SUBGRADE TREATMENT, TYPE 1C 14,738.000 SYS
143 302-07455 DENSE GRADED SUBBASE 2,105.000 CYs
144 401-07328 QC/QA-HMA, 3, 70, SURFACE, 9.5 mm 39.000 TON
145 406-05520 ASPHALT FOR TACK COAT 0.120 TON
146 501-09749 QC/QA PCCP, 9.5" 11,737.000 SYS
147 503-05240 D-1 CONTRACTION JOINT 9,959.000 LFT
148 605-06090 CURB, INTEGRAL, CONCRETE 2,834.000 LET
149 615-06515 MONUMENT, D 15.000 EACH
150 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 1,258.000 LFT
151 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 5,574.000 LEFT
152 808-10036 LINE, MULTI-COMPONENT, BROKEN, YELLOW, 4 IN 594.000 LEFT
153 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 75.000 LEFT
154 808-10051 TRANSVERSE MARKING MULTI-COMPONENT, 360.000 LEFT
155 808-10052 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, (ONLY) 8.000 EACH
156 808-10053 PAVEMENT MESSAGE MARKING, MULTI-COMPONENT, 2.000 EACH
157 808-10056 TRANSVERSE MARKING, MULTI-COMPONENT, 1,206.000 LEFT

158 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 12.000 EACH



SCHEDULE OF PAY ITEMS PAGE 13

CALL ORDER : 160 CONTRACT ID : R -30378-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
6 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
7 201-01015 CLEARING AND GRUBBING LUMP LUMP
8 201-02245 TREE, 6 IN, REMOVE 1.000 EACH
9 201-02250 TREE, 10 IN, REMOVE 3.000 EACH
10 201-02260 TREE, 30 IN, REMOVE 6.000 EACH
11 202-02240 PAVEMENT REMOVAL 532.000 SYS
12 202-02271 HEADWALL, REMOVE 1.000 EACH
13 202-02928 CATCH BASIN, REMOVE 1.000 EACH
14 202-03875 CONCRETE STEPS, REMOVE 2.000 EACH
15 202-74035 SIGN, REMOVE 2.000 EACH
16 202-91840 FENCE, CHAIN LINK, REMOVE 50.000 LET
17 202-96133 PIPE, REMOVE 33.000 LFT
18 203-02000 EXCAVATION, COMMON 1,581.000 CYs
19 203-02055 EMBANKMENT 785.000 CYs
20 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
21 205-06937 TEMPORARY SILT FENCE 1,051.000 LET
22 207-08266 SUBGRADE TREATMENT, TYPE III 1,926.000 SYS
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 546.000 TON
24 303-01180 COMPACTED AGGREGATE, NO. 53 1,911.000 TON
25 402-07432 HMA SURFACE, TYPE A 320.000 TON
26 402-07435 HMA INTERMEDIATE, TYPE A 81.000 TON
27 402-07440 HMA BASE, TYPE A 118.000 TON
28 405-05518 ASPHALT FOR PRIME COAT 581.000 SYS
29 406-05521 ASPHALT FOR TACK COAT 581.000 SYS
30 601-04793 GUARDRAIL 115.000 LEFT
31 603-06045 FENCE, CHAIN LINK, 48 IN 42.000 LET
32 604-06070 SIDEWALK, CONCRETE 747.000 SYS
33 616-11736 DECORATIVE STONE 910.000 TON
34 628-09401 FIELD OFFICE, A 15.000 MOS
35 701-09891 PILE SHOE, 12 X 84, HP 139.000 EACH
36 701-95782 PILE, STEEL H, HP 12 X 84 2,250.000 LET
37 706-04683 RAILING, 1,080.000 LET
38 715-05052 PIPE, TYPE 4 CIRCULAR 12 IN 367.000 LEFT
39 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 250.000 LET
40 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 141.000 LET
41 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 1,595.000 LEFT
42 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
43 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
44 720-94157 MANHOLE, C 3.000 EACH
45 720-96125 INLET, E 2.000 EACH
46 720-97317 INLET, F 5.000 EACH
47 728-11742 DRILLED SHAFT 24 IN. DIAMETER 2,747.000 LFT
48 731-93945 FACE PANELS, CONCRETE 9,090.000 SET
49 802-07058 SIGN, SHEET ASSEMBLY, RELOCATE 1.000 EACH
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CALL ORDER : 160 CONTRACT ID : R -30378-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 807-02822 LIGHT POLE, STEEL, RELOCATE 1.000 EACH

51 808-75069 TRANSVERSE MARKING, PREFORMED PLASTIC, 30.000 LFT
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CALL ORDER  : 190 CONTRACT ID : R -31458-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02278 CURB, CONCRETE, REMOVE 502.000 LET
11 202-52710 SIDEWALK, CONCRETE, REMOVE 1,707.000 SYS
12 203-02000 EXCAVATION, COMMON 690.000 CYS
13 203-02020 EXCAVATION, UNCLASSIFIED 100.000 CYs
14 205-06933 TEMPORARY INLET PROTECTION 6.000 EACH
15 205-06937 TEMPORARY SILT FENCE 8,486.000 LET
16 205-09543 NO 2 STONE 100.000 TON
17 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,204.000 TON
18 304-07491 HMA PATCHING, TYPE C 111.000 TON
19 402-07432 HMA SURFACE, TYPE A 440.000 TON
20 402-07435 HMA INTERMEDIATE, TYPE A 587.000 TON
21 406-05520 ASPHALT FOR TACK COAT 2.000 TON
22 603-04847 FENCE GATE, 2.000 EACH
23 603-91714 FENCE, RAIL, WOOD 750.000 LET
24 604-06070 SIDEWALK, CONCRETE 230.000 SYS
25 604-07900 CURB RAMP, CONCRETE, F 61.000 SYS
26 604-07901 CURB RAMP, CONCRETE, G 224.000 SYS
27 604-07902 CURB RAMP, CONCRETE, H 17.000 SYS
28 605-06125 CURB, CONCRETE, MODIFIED 242.000 LET
29 605-06165 CURB AND GUTTER, C, CONCRETE, MODIFIED 25.000 LET
30 610-08446 PCCP FOR APPROACHES, 6 IN 44.000 SYS
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
32 621-06557 SEED MIXTURE, T 94.000 1BS
33 621-06560 MULCHED SEEDING, U 6,000.000 SYS
34 621-06567 WATER 20.000 kGAL
35 621-06570 TOPSOIL 1,500.000 CYS
36 621-06574 SODDING 164.000 SYS
37 628-09402 FIELD OFFICE, B 6.000 MOS
38 720-44000 CASTING, ADJUST TO GRADE 5.000 EACH
39 801-03290 CONSTRUCTION SIGN, C 5.000 EACH
40 801-06640 CONSTRUCTION SIGN, A 35.000 EACH
41 801-06645 CONSTRUCTION SIGN, B 10.000 EACH
42 801-06775 MAINTAINING TRAFFIC LUMP LUMP
43 801-07118 BARRICADE, III-A 120.000 LET
44 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 368.000 LET
45 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
46 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 165.000 SFT
47 808-03439 TRANSVERSE MARKING THERMOPLASTIC 584.000 LET
48 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 4,550.000 LET
49 808-06726 TRANSVERSE MARKING, PAINT, 10.000 LET
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CALL ORDER : 190 CONTRACT ID : R -31458-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
50 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 79.000 LET

51 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 841.000 LFT
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CALL ORDER : 240 CONTRACT ID : R -33609-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 DETENTION POND AND CONVEYANCE PIPE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 111-04715 STOCKPILED MATERIAL, 6,200.000 CYs
10 201-01015 CLEARING AND GRUBBING LUMP LUMP
11 202-91385 INLET, REMOVE 1.000 EACH
12 202-96133 PIPE, REMOVE 50.000 LEFT
13 203-02000 EXCAVATION, COMMON 64,130.000 CYs
14 203-04523 DEWATERING LUMP LUMP
15 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 20.000 TON
16 205-06935 TEMPORARY SEDIMENT BASIN 1.000 EACH
17 205-06937 TEMPORARY SILT FENCE 2,200.000 LET
18 205-09543 NO 2 STONE 285.000 TON
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 150.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 5,330.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 100.000 TON
22 402-07434 HMA SURFACE, TYPE C 1,200.000 TON
23 603-06045 FENCE, CHAIN LINK, 48 IN 2,700.000 LFT
24 610-07487 HMA FOR APPROACHES, TYPE B 40.000 TON
25 616-02320 GEOTEXTILES 4,056.000 SYS
26 616-05689 RIPRAP, CLASS 2 2,404.000 TON
27 616-06405 RIPRAP, REVETMENT 300.000 TON
28 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
29 621-02770 EROSION CONTROL BLANKET 2,100.000 SYS
30 621-03787 SEED MIXTURE, D 70.000 LBS
31 621-06553 SEED MIXTURE, R 686.000 LBS
32 621-06574 SODDING 200.000 SYS
33 628-09402 FIELD OFFICE, B 12.000 MOS
34 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
35 715-05024 PIPE, TYPE 2 CIRCULAR 36 IN 4.000 LFT
36 715-05123 PIPE, TYPE 1 CIRCULAR 24 IN 50.000 LET
37 715-05162 PIPE, TYPE 2 CIRCULAR 54 IN 234.000 LET
38 715-05164 PIPE, TYPE 2 CIRCULAR 66 IN 1,210.000 LEFT
39 715-05173 PIPE, TYPE 3 CIRCULAR 24 IN 96.000 LEFT
40 715-05175 PIPE, TYPE 3 CIRCULAR 30 IN 50.000 LET
41 715-05188 PIPE, TYPE 3 CIRCULAR 60 IN 57.000 LEFT
42 715-05841 CONCRETE ANCHOR 60 IN 1.000 EACH
43 715-07626 CONCRETE ANCHOR 66 IN 1.000 EACH
44 715-26731 GRATED BOX END SECTION II, 4:1 DIA 30" 1.000 EACH
45 715-26785 GRATED BOX END SECTION I, 4:1 DIA 54" 1.000 EACH
46 715-46030 PIPE END SECTION, DIA 30" 1.000 EACH
47 720-44015 CASTING, 2, FURNISH AND ADJUST TO GRADE 1.000 EACH
48 720-95335 MANHOLE, M4 6.000 EACH
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CALL ORDER : 250 CONTRACT ID : R -33765-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 OTHER INTERSECTION IMPROVEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02273 CENTER CURB, CONCRETE, REMOVE 120.000 SYS
12 203-02000 EXCAVATION, COMMON 120.000 cyYs
13 205-06937 TEMPORARY SILT FENCE 580.000 LFT
14 207-09935 SUBGRADE TREATMENT, TYPE 1C 299.000 SYS
15 306-08034 MILLING, ASPHALT, 1 1/2 IN 7,263.000 SYS
16 401-07333 QC/OA-HMA, 2, 76, SURFACE, 9.5 mm 600.000 TON
17 401-10258 JOINT ADHESIVE, SURFACE 3,365.000 LFT
18 406-05521 ASPHALT FOR TACK COAT 7,263.000 SYS
19 412-09355 FOG SEAL 748.000 SYs
20 603-02736 FENCE, WOOD, RESET 393.000 LET
21 604-06070 SIDEWALK, CONCRETE 8.000 SYS
22 604-07897 CURB RAMP, CONCRETE, C 8.000 SYs
23 605-06140 CURB AND GUTTER, CONCRETE 620.000 LFT
24  605-06255 CENTER CURB, D, CONCRETE 120.000 SYS
25 605-08636 CURB AND GUTTER, TURNOUT, COMBINED 38.000 LFT
26 621-06567 WATER 3.000 KGAL
27 621-06575 SODDING, NURSERY 737.000 SYS
28  628-09401 FIELD OFFICE, A 5.000 MOS
29 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 5.000 MOS
30 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
31 801-06640 CONSTRUCTION SIGN, A 20.000 EACH
32 801-06710 FLASHING ARROW SIGN 40.000 DAY
33 801-06775 MAINTAINING TRAFFIC LUMP LUMP
34 801-94295 SIGNAL HEAD, RELOCATE 1.000 EACH
35 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 74.000 LFT
36 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 94.000 LFT
37 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 103.000 SFT
38 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 62.000 SET
39 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 4.000 EACH
40 805-01842 HANDHOLE, SIGNAL 4.000 EACH
41 805-01843 SIGNAL HANDHOLE ADJUST TO GRADE 1.000 EACH
42 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 897.000 LFT
43 805-08487 TRAFFIC SIGNAL BACKPLATE 10.000 EACH
44 805-78230 TRAFFIC SIGNAL HEAD, 5 FACE, 12" 3.000 EACH
45 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 6,484.000 LET
46 805-78490 SIGNAL CABLE, 7C/14GA 514.000 LET
47 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 2,842.000 LFT
48 805-78785 SIGNAL DETECTOR HOUSING 14.000 EACH
49 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 2,288.000 LFT
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CALL ORDER : 250 CONTRACT ID : R -33765-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 OTHER INTERSECTION IMPROVEMENT
50 805-92504 LOOP DETECTOR DELAY AMPLIFIER, 2 CHANNEL 14.000 EACH
51 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 299.000 LEFT
52 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,019.000 LET
53 808-06705 LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN 675.000 LET
54 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 860.000 LFT
55 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 144.000 LET
56 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 24.000 EACH

57 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 564.000 LET
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CALL ORDER : 260 CONTRACT ID : R -33786-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 1,360.000 CYs
11 205-02237 TEMPORARY EROSION & SEDIMENT CONTROL, CURB INLET 33.000 EACH
12 205-09543 NO 2 STONE 100.000 TON
13 207-08267 SUBGRADE TREATMENT, TYPE IIIA 5,592.000 SYS
14 211-09264 STRUCTURAL BACKFILL, TYPE 1 44.000 CYs
15 303-01180 COMPACTED AGGREGATE, NO. 53 1,135.000 TON
16 303-07449 COMPACTED AGGREGATE, NO. 73 9.000 TON
17 304-07490 HMA PATCHING, TYPE B 100.000 TON
18 502-06627 PCCP, 6 IN 23.000 SYS
19 502-11543 PCCP, 4 IN. 5,072.000 SYS
20 604-01268 HAND RAIL, ALUMINUM 60.000 LET
21 604-07897 CURB RAMP, CONCRETE, C 22.000 SYS
22 604-07898 CURB RAMP, CONCRETE, D 58.000 SYS
23 604-07899 CURB RAMP, CONCRETE, E 17.000 SYS
24 604-07901 CURB RAMP, CONCRETE, G 351.000 SYS
25 604-07901 CURB RAMP, CONCRETE, G 41.000 SYS
26 604-07902 CURB RAMP, CONCRETE, H 19.000 SYS
27 605-06090 CURB, INTEGRAL, CONCRETE 601.000 LEFT
28 605-06125 CURB, CONCRETE, MODIFIED 60.000 LET
29 610-0844¢6 PCCP FOR APPROACHES, 6 IN 351.000 SYS
30 610-09108 PCCP FOR APPROACHES, 9 IN 203.000 SYS
31 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 5.000 EACH
32 621-06560 MULCHED SEEDING, U 3,625.000 SYS
33 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 14.000 EACH
34 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
35 628-09402 FIELD OFFICE, B 6.000 MOS
36 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 12.000 MOS
37 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
38 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 150.000 LEFT
39 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 40.000 LEFT
40 715-92037 PIPE, PVC, 4 IN 20.000 LET
41 720-01894 CASTING, FURNISH AND ADJUST TO GRADE 6.000 EACH
42 720-44000 CASTING, ADJUST TO GRADE 17.000 EACH
43 720-45005 INLET, A2 6.000 EACH
44 720-45260 PIPE CATCH BASIN, 12 IN 2.000 EACH
45 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
46 801-06640 CONSTRUCTION SIGN, A 49.000 EACH
47 801-06775 MAINTAINING TRAFFIC LUMP LUMP
48 802-07060 SIGN, SHEET, RELOCATE 17.000 EACH
49 808-06726 TRANSVERSE MARKING, PAINT, 64.000 LEFT
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CALL ORDER : 260 CONTRACT ID : R -33786-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE PEDESTRIAN FACILITIES

50 808-75035 LINE, PAINT, SOLID, WHITE, 24 IN 1,520.000 LFT
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CALL ORDER : 280 CONTRACT ID : R -33987-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-01015 CLEARING AND GRUBBING LUMP LUMP
10 203-02000 EXCAVATION, COMMON 786.000 CYs
11 203-02070 BORROW 69.000 CYS
12 205-02234 TEMPORARY EROSION AND SEDIMENT CONTROL, CULVERT PIPE 6.000 EACH
13 205-06937 TEMPORARY SILT FENCE 3,383.000 LEFT
14 205-09543 NO 2 STONE 222.000 TON
15 207-08265 SUBGRADE TREATMENT, TYPE IIA 824.000 SYS
16 207-08266 SUBGRADE TREATMENT, TYPE III 4,388.000 SYS
17 211-09264 STRUCTURAL BACKFILL, TYPE 1 18.000 CYS
18 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,450.000 TON
19 303-07449 COMPACTED AGGREGATE, NO. 73 2.000 TON
20 402-07432 HMA SURFACE, TYPE A 291.000 TON
21 402-07435 HMA INTERMEDIATE, TYPE A 684.000 TON
22 406-05520 ASPHALT FOR TACK COAT 1.100 TON
23 502-05402 CEMENT CONCRETE PAVEMENT FOR DRIVEWAYS 179.000 SYS
24 601-04793 GUARDRAIL 125.000 LET
25 603-01932 FENCE, CHAIN LINK, 96 IN 190.000 LET
26 603-01932 FENCE, CHAIN LINK, 96 IN 100.000 LEFT
27 610-07487 HMA FOR APPROACHES, TYPE B 19.000 TON
28 610-09108 PCCP FOR APPROACHES, 9 IN 22.000 SYS
29 616-02320 GEOTEXTILES 60.000 SYS
30 616-06451 RIPRAP, UNIFORM 90.000 TON
31 618-03812 BENCH 2.000 EACH
32 618-04181 BICYCLE RACK 6.000 EACH
33 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
34 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 2,028.000 SYS
35 621-02770 EROSION CONTROL BLANKET 561.000 SYS
36 621-06545 FERTILIZER 0.700 TON
37 621-06554 SEED MIXTURE, U 251.000 LBS
38 621-06565 MULCHING MATERIAL 3.000 TON
39 621-06570 TOPSOIL 39.000 CYSs
40 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 35.000 EACH
41 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
42  628-09401 FIELD OFFICE, A 8.000 MOS
43 628-11006 CELLULAR TELEPHONE/RADIO SERVICE, 500 MIN 16.000 MOS
44 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
45 715-05118 PIPE, TYPE 1 CIRCULAR 12 IN 155.000 LEFT
46 715-46000 PIPE END SECTION, DIA 12" 12.000 EACH
47 720-44000 CASTING, ADJUST TO GRADE 4.000 EACH
48 801-06640 CONSTRUCTION SIGN, A 4.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER  : 280 CONTRACT ID : R -33987-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES
50 801-07119 BARRICADE, III-B 24.000 LET
51 801-92448 CONSTRUCTION SIGNS, MOBILE 240.000 DAY
52 802-03866 MILE MARKER 2.000 EACH
53 802-03896 BOLLARD 72.000 EACH
54 802-03896 BOLLARD 9.000 EACH
55 802-04314 SIGN 2.000 EACH
56 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 272.000 LET
57 802-07060 SIGN, SHEET, RELOCATE 2.000 EACH
58 802-09837 SIGN, DOUBLE-FACED, SHEET, WITH LEGEND 0.080 IN THICKNESS 1.300 SFT
59 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 111.000 SFT
60 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 441.000 LET

61 808-75215 LINE, THERMOPLASTIC, SOLID, WHITE 12 IN 40.000 LFT
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CALL ORDER : 290 CONTRACT ID : R -34107-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-02250 TREE, 10 IN, REMOVE 22.000 EACH
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-01261 TESTING FOR ASBESTOS 1.000 EACH
13 202-02240 PAVEMENT REMOVAL 24,468.000 SYS
14 202-03000 HOUSES AND BUILDINGS, REMOVE, PARCEL NO LUMP LUMP
15 202-03135 REGULATED ASBESTOS CONTAINING MATERIALS, REMOVE 96.000 SET
16 203-02000 EXCAVATION, COMMON 14,635.000 cys
17 203-02020 EXCAVATION, UNCLASSIFIED 39.000 CYS
18 205-06930 SPLASHPAD 3.000 TON
19 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 13.000 TON
20 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
21 205-06937 TEMPORARY SILT FENCE 5,338.000 LFT
22 205-06938 TEMPORARY SLOPE DRAIN 53.000 LFT
23 205-09543 NO 2 STONE 100.000 TON
24 207-08263 SUBGRADE TREATMENT, TYPE IA 46,467.000 SYS
25 207-08267 SUBGRADE TREATMENT, TYPE IIIA 2,838.000 SYS
26 211-02050 B BORROW 23.000 cys
27 211-092064 STRUCTURAL BACKFILL, TYPE 1 4,691.000 CYS
28 211-09266 STRUCTURAL BACKFILL, TYPE 3 1,924.000 CYS
29 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 7,622.000 TON
30 302-08562 COARSE AGGREGATE, NO 8 690.000 TON
31 304-07489 HMA PATCHING, TYPE A 10.000 TON
32 306-08034 MILLING, ASPHALT, 1 1/2 IN 188.000 SYS
33 401-07328 QC/OA-HMA, 3, 70, SURFACE, 9.5 mm 3,029.000 TON
34 401-07398 QC/QA-HMA, 3, 70, INTERMEDIATE, 19.0 mm 5,048.000 TON
35 401-07408 QC/QA-HMA, 3, 64, BASE, 25.0 mm 8,076.000 TON
36 401-10258 JOINT ADHESIVE, SURFACE 17,180.000 LFT
37 401-10259 JOINT ADHESIVE, INTERMEDIATE 17,180.000 LFT
38 406-05520 ASPHALT FOR TACK COAT 20.000 TON
39 601-01522 GUARDRAIL, TRANSITION TYPE TGB 2.000 EACH
40 601-02241 GUARDRAIL, REMOVE 539.000 LFT
41 601-08433 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
42 601-08434 GUARDRAIL END TREATMENT, TYPE OS, SPARE PARTS 2.000 EACH
43 601-94689 GUARDRAIL END TREATMENT, OS 2.000 EACH
44 604-06070 SIDEWALK, CONCRETE 5,169.000 SYS
45  604-07900 CURB RAMP, CONCRETE, F 56.000 SYS
46 604-07902 CURB RAMP, CONCRETE, H 130.000 SYS
47 604-07903 CURB RAMP, CONCRETE, K 26.000 SYS
48 605-06120 CURB, CONCRETE 61.000 LFT
49 605-06140 CURB AND GUTTER, CONCRETE 14,806.000 LFT
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CALL ORDER : 290 CONTRACT ID : R -34107-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
50 610-07487 HMA FOR APPROACHES, TYPE B 106.000 TON
51 610-07788 HMA FOR APPROACHES, TYPE D 975.000 TON
52 610-0844¢6 PCCP FOR APPROACHES, 6 IN 2,208.000 SYS
53 610-09108 PCCP FOR APPROACHES, 9 IN 312.000 SYS
54 611-06497 MAILBOX ASSEMBLY, SINGLE 65.000 EACH
55 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
56 615-06490 RIGHT OF WAY MARKER 18.000 EACH
57 615-06505 MONUMENT, B 17.000 EACH
58 615-06515 MONUMENT, D 1.000 EACH
59 616-02320 GEOTEXTILES 322.000 SYS
60 616-06405 RIPRAP, REVETMENT 41.000 TON
61 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 3.000 EACH
62 621-02770 EROSION CONTROL BLANKET 2,023.000 SYS
63 621-06545 FERTILIZER 2.000 TON
64 621-06554 SEED MIXTURE, U 510.000 LBS
65 621-06557 SEED MIXTURE, T 1,020.000 LBS
66 621-06565 MULCHING MATERIAL 14.000 TON
67 621-06567 WATER 1.000 kGAL
68 621-06575 SODDING, NURSERY 30.000 SYS
69 621-90853 TAPPING SLEEVE WITH VALVE 1.000 EACH
70 621-90853 TAPPING SLEEVE WITH VALVE 2.000 EACH
71 628-09402 FIELD OFFICE, B 18.000 MOS
72 702-51005 CONCRETE, A, SUBSTRUCTURE 118.000 CYs
73 702-51015 CONCRETE, B, FOOTINGS 212.500 CYS
74 703-06028 REINFORCING BARS 36,605.000 LBS
75 715-02433 VALVE WITH BOX, RESTRAINED GATE DUCTILE IRON, 12 IN 13.000 EACH
76 715-02532 VALVE WITH BOX, RESTRAINED GATE, DUCTILE IRON, 8 IN 12.000 EACH
77 715-02874 CURB STOP AND BOX 71.000 EACH
78 715-03053 METER PIT 51.000 EACH
79 715-03053 METER PIT 52.000 EACH
80 715-04596 WATER SERVICE 73.000 EACH
81 715-04964 WATER MAIN 111.000 LET
82 715-04965 WATER SERVICE LINE 3,123.000 LET
83 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 2,182.000 LET
84 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 223.000 LEFT
85 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 2,668.000 LET
86 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 1,349.000 LET
87 715-05156 PIPE, TYPE 2 CIRCULAR 30 IN 644.000 LEFT
88 715-05407 PIPE, END BENT DRAIN, 6 IN 344.000 LET
89 715-09064 VIDEO INSPECTION FOR PIPE 7,066.000 LEFT
90 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
91 715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
92 715-46030 PIPE END SECTION, DIA 30" 2.000 EACH
93 715-93911 WATER MAIN, 4 IN 194.000 LEFT
94 715-93912 WATER MAIN, 6 IN 199.000 LEFT
95 715-93913 WATER MAIN, 8 IN 1,422.000 LEFT
96 715-98165 WATER MAIN, 12 IN 7,520.000 LEFT
97 716-01382 AIR RELEASE VALVE 2.000 EACH

98 716-07633 PIPE INSTALLATION, TRENCHLESS, 24 IN 105.000 LFT
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CALL ORDER  : 290 CONTRACT ID : R -34107-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ROAD RECONSTRUCTION
99 718-52610 AGGREGATE FOR UNDERDRAINS 49.000 CYs
100 718-99153 GEOTEXTILES FOR UNDERDRAIN 343.000 SYS
101 720-01092 MANHOLE, J15, MODIFIED 3.000 EACH
102 720-09768 CATCH BASIN TYPE HAS 2.000 EACH
103  720-44000 CASTING, ADJUST TO GRADE 15.000 EACH
104 720-45010 INLET, A3 1.000 EACH
105 720-45235 CATCH BASIN, E7 2.000 EACH
106 720-45410 MANHOLE, C4 26.000 EACH
107 720-90984 MANHOLE, C2 1.000 EACH
108 720-95422 MANHOLE, J4 10.000 EACH
109 720-96999 FIRE HYDRANT ASSEMBLY 15.000 EACH
110 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 6.000 EACH
111 720-98174 INLET, B15 6.000 EACH
112 720-99416 CATCH BASIN, B15 47.000 EACH
113 720-99417 CATCH BASIN, C15 6.000 EACH
114 732-08419 MODULAR BLOCK WALL 105.000 SYS
115 732-08421 MODULAR BLOCK WALL ERECTION 105.000 SYS
116 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
117 801-04308 ROAD CLOSURE SIGN ASSEMBLY 4.000 EACH
118 801-06625 DETOUR ROUTE MARKER ASSEMBLY 35.000 EACH
119 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
120 801-06775 MAINTAINING TRAFFIC LUMP LUMP
121 801-07119 BARRICADE, III-B 72.000 LET
122 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 777.000 LET
123 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 342.000 SFT
124 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 158.000 SFT
125 805-01300 TRAFFIC SIGNAL EQUIPMENT, REMOVE 1.000 EACH
126 805-01842 HANDHOLE, SIGNAL 3.000 EACH
127 805-01844 CONDUIT, STEEL, GALVANIZED, 2 IN, UNDERGROUND 635.000 LET
128 805-78470 SIGNAL CABLE, ROADWAY LOOP, 1C/14GA 632.000 LET
129 805-78510 SIGNAL CABLE, 2C/16GA., SHIELDED 835.000 LET
130 805-78785 SIGNAL DETECTOR HOUSING 3.000 EACH
131 805-78795 SAW CUT FOR ROADWAY LOOP AND SEALANT 211.000 LET
132 808-02977 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, BIKE SYMBOL 68.000 EACH
133 808-06701 LINE, THERMOPLASTIC, BROKEN, WHITE, 4 IN 210.000 LET
134 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,084.000 LET
135 808-75043 LINE, THERMOPLASTIC, SOLID, WHITE, 6 IN 13,615.000 LET
136 808-75240 LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 IN 2,480.000 LET
137 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 12,006.000 LET
138 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 276.000 LET
139 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 1,182.000 LET
140 808-75320 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 114.000 EACH
141 808-75325 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, 39.000 EACH
142 808-92027 LINE, THERMOPLASTIC, SOLID, YELLOW, 8" 752.000 LET

143 808-96016 LINE, THERMOPLASTIC, SOLID, YELLOW, 12 IN 189.000 LFT
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CALL ORDER : 300 CONTRACT ID : R -34112-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
8 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
9 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
10 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
11 202-02279 CURB AND GUTTER, REMOVE 949.000 LFT
12 202-52710 SIDEWALK, CONCRETE, REMOVE 288.000 SYS
13 203-02000 EXCAVATION, COMMON 2,935.000 cys
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 7.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
16 205-06934 TEMPORARY MULCH 3.000 TON
17 205-06937 TEMPORARY SILT FENCE 1,958.000 LFT
18 205-09543 NO 2 STONE 100.000 TON
19 207-08263 SUBGRADE TREATMENT, TYPE IA 8,146.000 SYS
20 207-08266 SUBGRADE TREATMENT, TYPE III 1,209.000 SYS
21 211-09264 STRUCTURAL BACKFILL, TYPE 1 208.000 CYS
22 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 1,452.000 TON
23 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,387.000 SYS
24 401-07327 QC/OA-HMA, 2, 70, SURFACE, 9.5 mm 489.000 TON
25  401-07397 QC/OA-HMA, 2, 70, INTERMEDIATE, 19.0 mm 624.000 TON
26 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 998.000 TON
27 401-10258 JOINT ADHESIVE, SURFACE 1,969.000 LFT
28 401-10259 JOINT ADHESIVE, INTERMEDIATE 1,432.000 LFT
29 402-07435 HMA INTERMEDIATE, TYPE A 266.000 TON
30 406-05520 ASPHALT FOR TACK COAT 2.600 TON
31 502-11564 PCCP, 7 IN 412.000 SYs
32 503-05240 D-1 CONTRACTION JOINT 340.000 LET
33 604-06070 SIDEWALK, CONCRETE 520.000 SYS
34 604-07897 CURB RAMP, CONCRETE, C 38.000 SYS
35  604-07904 CURB RAMP, CONCRETE, L 39.000 SYs
36 604-07904 CURB RAMP, CONCRETE, L 21.000 SYS
37 605-06120 CURB, CONCRETE 819.000 LET
38 605-06121 CURB, CONCRETE, B 273.000 LFT
39 605-06255 CENTER CURB, D, CONCRETE 68.000 SYS
40 605-52807 CURB AND GUTTER, COMBINED 1,970.000 LFT
41 615-06505 MONUMENT, B 3.000 EACH
42 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
43 616-02320 GEOTEXTILES 25.000 SYS
44 616-06451 RIPRAP, UNIFORM 6.000 TON
45 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
46 621-02770 EROSION CONTROL BLANKET 194.000 SYS
47 621-04316 SPADE EDGE 215.000 LFT
48 621-06557 SEED MIXTURE, T 162.000 LBS
49 621-06567 WATER 9.000 KGAL
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CALL ORDER : 300 CONTRACT ID : R -34112-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT ROUNDABOUT
50 621-06575 SODDING, NURSERY 2,582.000 SYs
51  622-01937 PLANT 29.000 EACH
52 622-05638 PLANT, DECIDUOUS SHRUB, 18 IN OR UNDER 47.000 EACH
53 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 8.000 EACH
54 622-05654 PLANT, PERENNIAL 940.000 EACH
55 628-09402 FIELD OFFICE, B 6.000 MOS
56 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 45.000 LFT
57  715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 699.000 LET
58 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 43.000 LFT
59 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 67.000 LFT
60 715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
61 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
62 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
63  720-45005 INLET, A2 1.000 EACH
64 720-45035 INLET, F7 1.000 EACH
65 720-98174 INLET, B15 2.000 EACH
66 720-98555 INLET, C15 4.000 EACH
67 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
68 801-04308 ROAD CLOSURE SIGN ASSEMBLY 10.000 EACH
69 801-06203 TEMPORARY PAVEMENT MARKING, 4 IN 942.000 LFT
70 801-06625 DETOUR ROUTE MARKER ASSEMBLY 21.000 EACH
71 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
72 801-06645 CONSTRUCTION SIGN, B 14.000 EACH
73 801-06775 MAINTAINING TRAFFIC LUMP LUMP
74 801-07119 BARRICADE, III-B 312.000 LET
75 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 291.000 LFT
76 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 76.000 LFT
77 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 5.000 EACH
78 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 108.070 SFT
79 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 75.200 SEFT
80 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 39.000 SEFT
81 805-06595 CONDUIT, PVC, 2 IN 1,246.000 LET
82 807-02191 HANDHOLE, LIGHTING 3.000 EACH
83 807-02428 LIGHTING FOUNDATION, CONCRETE, WITH GROUND 7.000 EACH
84 807-03951 LIGHT POLE, ORNAMENTAL 7.000 EACH
85 807-86805 SERVICE POINT, I 1.000 EACH
86 807-86838 WIRE, NO 4 COPPER IN CONDUIT, 1/C 4,732.000 LET
87 807-86955 CABLE-DUCT MARKER 2.000 EACH
88 808-03439 TRANSVERSE MARKING THERMOPLASTIC 310.000 LFT
89 808-06703 LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN. 1,107.000 LFT
90 808-11478 LINE, THERMOPLASTIC, DOTTED, WHITE 8 IN 118.000 LFT
91 808-11698 TRANSVERSE MARKINGS, THERMOPLASTIC 81.000 LFT
92 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,932.000 LFT

93 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 1.000 EACH
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CALL ORDER : 330 CONTRACT ID : R =34220-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
12 202-99187 FENCE, FARM FIELD, REMOVE 1,729.000 LFT
13 203-02000 EXCAVATION, COMMON 16,568.000 cys
14 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 55.000 TON
15 205-06933 TEMPORARY INLET PROTECTION 26.000 EACH
16 205-06937 TEMPORARY SILT FENCE 1,460.000 LFT
17 205-09543 NO 2 STONE 25.000 TON
18 207-08262 SUBGRADE TREATMENT, TYPE I 18,910.000 SYS
19 207-08267 SUBGRADE TREATMENT, TYPE IIIA 409.000 SYS
20 211-09264 STRUCTURAL BACKFILL, TYPE 1 975.000 CYS
21 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 4,231.000 TON
22 303-01180 COMPACTED AGGREGATE, NO. 53 1,455.000 TON
23 304-07493 WIDENING WITH HMA, TYPE B 61.000 TON
24 306-08034 MILLING, ASPHALT, 1 1/2 IN 1,130.000 SYS
25 401-07321 QC/OA-HMA, 2, 64, SURFACE, 9.5 mm 1,439.000 TON
26 401-07390 QC/QA-HMA, 2, 64, INTERMEDIATE, 19.0 mm 2,215.000 TON
27 401-07407 QC/QA-HMA, 2, 64, BASE, 25.0 mm 2,438.000 TON
28 401-10258 JOINT ADHESIVE, SURFACE 5,236.000 LFT
29 401-10259 JOINT ADHESIVE, INTERMEDIATE 4,112.000 LFT
30 406-05520 ASPHALT FOR TACK COAT 7.000 TON
31 502-06457 PCCP, 9 IN 290.000 SYs
32 503-05240 D-1 CONTRACTION JOINT 7,140.000 LET
33 603-06040 FENCE, FARM FIELD, 47 IN 1,720.000 LET
34 603-95217 FENCE GATE, FARM FIELD, 47 IN X 30FT 1.000 EACH
35 604-03643 BRICK PAVERS 130.000 SYS
36 605-06140 CURB AND GUTTER, CONCRETE 3,579.000 LFT
37 605-06155 CURB AND GUTTER, CONCRETE, MODIFIED 1,697.000 LFT
38 605-06160 CURB AND GUTTER, B, CONCRETE, MODIFIED 352.000 LFT
39 610-08446 PCCP FOR APPROACHES, 6 IN 337.000 SYS
40 610-09108 PCCP FOR APPROACHES, 9 IN 94.000 SYS
41 611-06497 MAILBOX ASSEMBLY, SINGLE 4.000 EACH
42 615-06505 MONUMENT, B 20.000 EACH
43 615-06510 MONUMENT, C 10.000 EACH
44 615-06515 MONUMENT, D 2.000 EACH
45 615-06527 MONUMENT, SECTION CORNER 1.000 EACH
46 616-02320 GEOTEXTILES 212.000 SYS
47 616-06405 RIPRAP, REVETMENT 71.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
49 621-02770 EROSION CONTROL BLANKET 3,100.000 SYS
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CALL ORDER : 330 CONTRACT ID : R -34220-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
50 621-06545 FERTILIZER 2.500 TON
51 621-06554 SEED MIXTURE, U 970.000 LBS
52 621-06557 SEED MIXTURE, T 945.000 LBS
53 621-06565 MULCHING MATERIAL 25.200 TON
54 621-06567 WATER 5.700 kGAL
55 621-06574 SODDING 630.000 SYS
56 621-06575 SODDING, NURSERY 693.000 SYS
57 621-98038 MULCH, HARDWOOD SHREDDED BARK 29.000 CYS
58 622-05605 PLANT, ANNUAL 78.000 EACH
59 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 3.000 EACH
60 622-05654 PLANT, PERENNIAL 370.000 EACH
61 628-09402 FIELD OFFICE, B 9.000 MOS
62 711-51035 STRUCTURAL STEEL 1,210.100 LBS
63 711-90932 EDGING, STEEL 197.000 LFT
64 715-05119 PIPE, TYPE 1 CIRCULAR 15 IN 98.000 LEFT
65 715-05149 PIPE, TYPE 2 CIRCULAR 12 IN 940.000 LET
66 715-05151 PIPE, TYPE 2 CIRCULAR 15 IN 830.000 LEFT
67 715-05152 PIPE, TYPE 2 CIRCULAR 18 IN 268.000 LEFT
68 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 158.000 LEFT
69 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 197.000 LET
70 715-09064 VIDEO INSPECTION FOR PIPE 2,196.000 LEFT
71  715-46005 PIPE END SECTION, DIA 15" 10.000 EACH
72 715-46010 PIPE END SECTION, DIA 18" 2.000 EACH
73  715-46020 PIPE END SECTION, DIA 24" 2.000 EACH
74 720-45030 INLET, E7 3.000 EACH
75 720-45035 INLET, F7 2.000 EACH
76 720-45135 INLET, F7, MODIFIED 1.000 EACH
77 720-45410 MANHOLE, C4 3.000 EACH
78 720-98174 INLET, B15 9.000 EACH
79 720-98555 INLET, C15 11.000 EACH
80 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
81 801-04308 ROAD CLOSURE SIGN ASSEMBLY 8.000 EACH
82 801-06625 DETOUR ROUTE MARKER ASSEMBLY 62.000 EACH
83 801-06640 CONSTRUCTION SIGN, A 24.000 EACH
84 801-06775 MAINTAINING TRAFFIC LUMP LUMP
85 801-07118 BARRICADE, III-A 96.000 LET
86 801-07119 BARRICADE, III-B 48.000 LEFT
87 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 249.000 LET
88 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 108.000 LEFT
89 802-07057 SIGN, PANEL, WITH LEGEND 288.000 SET
90 802-07151 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, VII 8.000 EACH
91 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 76.000 SET
92 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 209.500 SET
93 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 19.500 SET
94 804-06740 DELINEATOR WITH POST, D2 26.000 EACH
95 807-01603 SERVICE POINT, TYPE II 1.000 EACH
96 807-02191 HANDHOLE, LIGHTING 3.000 EACH
97 807-02193 LIGHT STANDARD FOUNDATION, 3FT DIAMETER X 8FT 9.000 EACH

98 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 190.000 LFT
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CALL ORDER  : 330 CONTRACT ID : R -34220-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 INTERSECTION IMPROVEMENT, ROUNDABOUT
99 807-07580 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN TRENCH 4 1/C 850.000 LET
100 807-84752 LIGHT POLE, 40 FT E.M.H., 10.0 FT MAST ARM, TRANSFORMER BASE 8.000 EACH
101 807-86605 LUMINAIRE, ROADWAY, HIGH PRESSURE SODIUM, 150 WATT 8.000 EACH
102 807-86889 CABLE, POLE CIRCUIT THWN, NO 10 COPPER, STRANDED, 1/C 1,350.000 LET
103 807-86910 CONNECTOR KIT, UNFUSED 9.000 EACH
104 807-86915 CONNECTOR KIT, FUSED 9.000 EACH
105 807-86920 MULTIPLE COMPRESSION FITTING, NON-WATERPROOFED 15.000 EACH
106 807-86925 MULTIPLE COMPRESSION FITTING, WATERPROOFED 8.000 EACH
107 807-86930 INSULATION LINK, NON-WATERPROOFED 18.000 EACH
108 807-86935 INSULATION LINK, WATERPROOFED 12.000 EACH
109 807-97237 WIRE, NO 4 COPPER, IN PLASTIC DUCT, IN CONDUIT, 4 1/C 190.000 LET
110 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 978.000 LET
111 808-10032 LINE, MULTI-COMPONENT, DOTTED, WHITE, 8 IN 210.000 LET
112 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 3,522.000 LET
113 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 5,017.000 LET
114 808-10042 TRANSVERSE MARKING MULTI-COMPONENT, 212.000 LET
115 808-10058 LINE, MULTI-COMPONENT, SOLID, YELLOW, 8 IN 1,237.000 LET
116 808-10071 LINE, MULTI-COMPONENT, BROKEN, 156.000 LET
117 808-10077 PAVEMENT MESSAGE MARKINGS, MULTI-COMPONENT, 16.000 EACH

118 808-10119 TRANSVERSE MARKING, MULTI-COMPONENT, 77.000 LFT
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CALL ORDER  : 340 CONTRACT ID : R -34435-B

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 PCCP PATCHING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08441 QUALITY ADJUSTMENTS, PCCP 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-09377 QUALITY ADJUSTMENT, PAVEMENT TRAFFIC MARKINGS 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 202-02240 PAVEMENT REMOVAL 2,720.000 SYS
10 501-06266 PROFILOGRAPH, PCCP LUMP LUMP
11 501-06727 CORING, PCCP LUMP LUMP
12 502-06332 PCCP, 15 IN 2,720.000 SYS
13 503-05240 D-1 CONTRACTION JOINT 6,592.000 LET
14 506-06333 PCCP PATCHING, FULL DEPTH 4,744.000 SYS
15 507-07480 PROFILING PCCP 118,976.000 SYS
16 507-07482 CRACKS IN PCCP, ROUT AND SEAL 432.000 LET
17 507-07505 RETROFIT LOAD TRANSFER 5,500.000 EACH
18 507-08269 CRACKS IN PCCP, FILLED 180.000 LET
19 507-08272 JOINTS IN PCCP, SAW AND SEAL 50,717.000 LET
20 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
21  628-09402 FIELD OFFICE, B 6.000 MOS
22 628-11007 CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES 18.000 MOS
23 628-11068 CELLULAR TELEPHONE/RADIO 3.000 EACH
24 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 16.000 EACH
25 801-03290 CONSTRUCTION SIGN, C 14.000 EACH
26 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 7,000.000 LET
27 801-06640 CONSTRUCTION SIGN, A 60.000 EACH
28 801-06775 MAINTAINING TRAFFIC LUMP LUMP
29 808-09381 RETRO-REFLECTIVITY TESTING LUMP LUMP
30 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 53,486.000 LET
31 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 53,486.000 LET
32 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 51,956.000 LET
33 808-75996 SNOWPLOWABLE RAISED PAVEMENT MARKER, REMOVE 2,600.000 EACH
34 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 2,600.000 EACH
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CALL ORDER : 350 CONTRACT ID : R -34539-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02273 CENTER CURB, CONCRETE, REMOVE 14.000 SYS
11 202-02278 CURB, CONCRETE, REMOVE 104.000 LET
12 202-52710 SIDEWALK, CONCRETE, REMOVE 64.000 SYS
13 202-74035 SIGN, REMOVE 8.000 EACH
14 203-02020 EXCAVATION, UNCLASSIFIED 391.000 CYs
15 203-02070 BORROW 298.000 CYs
16 205-03371 SEDIMENT, REMOVE 15.000 CYS
17 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 50.000 TON
18 205-06933 TEMPORARY INLET PROTECTION 2.000 EACH
19 205-06934 TEMPORARY MULCH 1.000 TON
20 205-06937 TEMPORARY SILT FENCE 1,663.000 LET
21 207-08267 SUBGRADE TREATMENT, TYPE IIIA 704.000 SYS
22 211-09264 STRUCTURAL BACKFILL, TYPE 1 10.000 CYs
23 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 5.000 TON
24 304-07490 HMA PATCHING, TYPE B 36.000 TON
25 406-05521 ASPHALT FOR TACK COAT 131.000 SYS
26 604-06070 SIDEWALK, CONCRETE 1,726.000 SYS
27 604-07894 CURB RAMP, CONCRETE, A 20.000 SYS
28 604-07901 CURB RAMP, CONCRETE, G 28.000 SYS
29 605-06120 CURB, CONCRETE 112.000 LET
30 605-06215 CENTER CURB, D, CONCRETE 9.000 LEFT
31 610-07487 HMA FOR APPROACHES, TYPE B 37.000 TON
32 610-09108 PCCP FOR APPROACHES, 9 IN 573.000 SYS
33 616-02320 GEOTEXTILES 143.000 SYS
34 616-06451 RIPRAP, UNIFORM 69.000 TON
35 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
36 621-06545 FERTILIZER 0.200 TON
37 621-06557 SEED MIXTURE, T 56.000 LBS
38 621-06560 MULCHED SEEDING, U 2,000.000 SYS
39 621-06567 WATER 35.000 kGAL
40 621-06570 TOPSOIL 196.000 CYs
41 621-06575 SODDING, NURSERY 1,758.000 SYS
42 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 37.000 LEFT
43 715-05169 PIPE, TYPE 3 CIRCULAR 15 IN 12.000 LFT
44 715-46000 PIPE END SECTION, DIA 12" 5.000 EACH
45 715-46005 PIPE END SECTION, DIA 15" 2.000 EACH
46 720-44000 CASTING, ADJUST TO GRADE 1.000 EACH
47 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
48 801-06640 CONSTRUCTION SIGN, A 11.000 EACH
49 801-06775 MAINTAINING TRAFFIC LUMP LUMP
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CALL ORDER : 350 CONTRACT ID : R -34539-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
50 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 33.000 LET
51 802-05702 SIGN POST, SQUARE, TYPE 2, REINFORCED ANCHOR BASE 20.000 LET
52 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 4.500 SET
53 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 35.000 SET
54 805-01842 HANDHOLE, SIGNAL 2.000 EACH
55 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN 6.000 EACH
56 805-02645 SIGNAL PEDESTAL FOUNDATION, A 4.000 EACH
57 805-04133 SIGNAL PEDESTAL, 12FT 4.000 EACH
58 805-04602 CONTROLLER, REWIRE 1.000 EACH
59 805-78370 PEDESTRIAN PUSH BUTTON 6.000 EACH
60 805-78480 SIGNAL CABLE, 3C/14GA 420.000 LET
61 805-78485 SIGNAL CABLE, 5C/14GA 540.000 LEFT
62 807-06592 CONDUIT, STEEL, GALVANIZED, 2 IN 300.000 LFT
63 808-03439 TRANSVERSE MARKING THERMOPLASTIC 336.000 LFT
64 808-06716 LINE, REMOVE 80.000 LEFT

65 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 62.000 LFT
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CALL ORDER : 360 CONTRACT ID : R -34788-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT, BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 463.000 CYs
11 205-03371 SEDIMENT, REMOVE 5.000 CYS
12 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 12.000 TON
13 205-06937 TEMPORARY SILT FENCE 990.000 LEFT
14 205-09543 NO 2 STONE 104.000 TON
15 207-08266 SUBGRADE TREATMENT, TYPE III 2,467.000 SYS
16 211-02050 B BORROW 99.000 CYS
17 211-09265 STRUCTURAL BACKFILL, TYPE 2 332.000 CYS
18 211-09266 STRUCTURAL BACKFILL, TYPE 3 84.000 CYs
19 211-09268 STRUCTURAL BACKFILL, TYPE 5 93.000 CYs
20 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 717.000 TON
21 402-07432 HMA SURFACE, TYPE A 126.000 TON
22 402-07435 HMA INTERMEDIATE, TYPE A 202.000 TON
23 502-11543 PCCP, 4 IN. 361.000 SYS
24 604-01268 HAND RAIL, ALUMINUM 428.000 LET
25 604-07897 CURB RAMP, CONCRETE, C 32.000 SYS
26 605-06140 CURB AND GUTTER, CONCRETE 660.000 LEFT
27 616-02320 GEOTEXTILES 308.000 SYS
28 616-06405 RIPRAP, REVETMENT 120.000 TON
29 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 1.000 EACH
30 621-06560 MULCHED SEEDING, U 3,013.000 SYS
31 621-06574 SODDING 239.000 SYS
32 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
33 628-09402 FIELD OFFICE, B 12.000 MOS
34 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 12.000 MOS
35 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 12.000 MOS
36 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
37 723-11212 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 16.000 LET
38 723-11330 STRUCTURE, REINFORCED CONCRETE THREE-SIDED SECTIONS, 16.000 LET
39 732-08419 MODULAR BLOCK WALL 87.000 SYS
40 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 43.000 SYS
41 732-08421 MODULAR BLOCK WALL ERECTION 130.000 SYS
42 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 78.000 LEFT
43 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 25.300 SET
44 807-02817 LIGHTING FOUNDATION, CONCRETE, WITH GROUNDING 15.000 EACH
45 807-03950 LUMINAIRE, ORNAMENTAL 15.000 EACH
46 807-04654 LIGHT POLE 10.000 EACH
47 807-04654 LIGHT POLE 5.000 EACH
48 807-98335 WIRE, NO. 4 COPPER IN PLASTIC DUCT, IN TRENCH, 4 1/C 1,370.000 LEFT
49 808-75100 TRANSVERSE MARKING, PAINT, 52.000 LEFT
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CALL ORDER : 370 CONTRACT ID : R -34793-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN MODERNIZATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
8 202-52710 SIDEWALK, CONCRETE, REMOVE 400.000 SYS
9 604-06070 SIDEWALK, CONCRETE 400.000 SYS
10 605-02278 CURB, REMOVE 200.000 LFT
11 605-06120 CURB, CONCRETE 200.000 LET
12 621-06574 SODDING 450.000 SYS
13 628-09401 FIELD OFFICE, A 6.000 MOS
14 801-06775 MAINTAINING TRAFFIC LUMP LUMP
15 802-04314 SIGN 7.000 EACH
16 802-04314 SIGN 2.000 EACH
17 802-04314 SIGN 26.000 EACH
18 802-04314 SIGN 18.000 EACH
19 802-04314 SIGN 23.000 EACH
20 802-04314 SIGN 11.000 EACH
21 802-11648 SIGN POST 13.000 EACH
22 802-11648 SIGN POST 67.000 EACH
23 802-11649 SIGN FOUNDATION 67.000 EACH
24 802-11649 SIGN FOUNDATION 13.000 EACH
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CALL ORDER : 380 CONTRACT ID : R -35362-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-02274 CURB, CONCRETE, INTEGRAL, REMOVE 445.000 LEFT
11 202-52710 SIDEWALK, CONCRETE, REMOVE 181.000 SYS
12 203-02000 EXCAVATION, COMMON 244.000 CYS
13 203-02070 BORROW 342.000 CYs
14 205-03371 SEDIMENT, REMOVE 2.000 CYs
15 205-06937 TEMPORARY SILT FENCE 3,216.000 LEFT
16 207-08267 SUBGRADE TREATMENT, TYPE IIIA 307.000 SYS
17 303-01180 COMPACTED AGGREGATE, NO. 53 273.000 TON
18 604-06070 SIDEWALK, CONCRETE 1,623.000 SYS
19 604-07900 CURB RAMP, CONCRETE, F 82.000 SYS
20 604-07900 CURB RAMP, CONCRETE, F 124.000 SYS
21 604-07903 CURB RAMP, CONCRETE, K 11.000 SYS
22 605-06090 CURB, INTEGRAL, CONCRETE 445.000 LEFT
23 616-07210 FIBER ROLL 3,300.000 LFT
24 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 3,276.000 SYS
25 621-06567 WATER 12.000 kGAL
26 621-06574 SODDING 3,276.000 SYS
27 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
28 628-09401 FIELD OFFICE, A 6.000 MOS
29 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 2.000 MOS
30 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
31 702-51863 FIELD DRILLED HOLE IN CONCRETE 70.000 EACH
32 720-44000 CASTING, ADJUST TO GRADE 35.000 EACH
33 720-44070 CASTING, 13, FURNISH AND ADJUST TO GRADE 1.000 EACH
34 801-02595 CONTROLLER, RESET TIMING 1.000 EACH
35 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
36 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 3,191.000 LET
37 801-06640 CONSTRUCTION SIGN, A 17.000 EACH
38 801-06710 FLASHING ARROW SIGN 60.000 DAY
39 801-06775 MAINTAINING TRAFFIC LUMP LUMP
40 801-07118 BARRICADE, III-A 96.000 LET
41 802-91122 SIGN, GROUND MOUNTED, RESET 2.000 EACH
42 805-01842 HANDHOLE, SIGNAL 1.000 EACH
43 805-02150 PEDESTRIAN SIGNAL HEAD, 18 IN 8.000 EACH
44 805-02645 SIGNAL PEDESTAL FOUNDATION, A 8.000 EACH
45 805-04602 CONTROLLER, REWIRE 1.000 EACH
46 805-06595 CONDUIT, PVC, 2 IN 237.000 LEFT
47 805-78370 PEDESTRIAN PUSH BUTTON 8.000 EACH
48 805-78480 SIGNAL CABLE, 3C/14GA 1,490.000 LEFT
49 805-78485 SIGNAL CABLE, 5C/14GA 1,490.000 LEFT
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CALL ORDER : 380 CONTRACT ID : R -35362-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 ENHANCEMENT BIKE AND PEDESTRIAN FACILITIES
50 805-90005 SIGNAL PEDESTAL, 10 FT 8.000 EACH
51 808-06716 LINE, REMOVE 426.000 LET
52 808-10054 LINE, MULTI-COMPONENT, BROKEN, WHITE, 5 IN 200.000 LFT
53 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 216.000 LET

54 808-75300 TRANSVERSE MARKING, THERMOPLASTIC, 415.000 LFT
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CALL ORDER : 390 CONTRACT ID : R -35392-A

SECTION NO. 0001 ASPHALT RESURFACE

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08440 QUALITY ADJUSTMENTS, HMA 1.000 DOL
5 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
6 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
7 109-08463 PROJECT ESTIMATE ADJUSTMENT 1.000 DOL
8 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
9 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
10 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
11 201-01015 CLEARING AND GRUBBING LUMP LUMP
12 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
13 202-02240 PAVEMENT REMOVAL 10.000 SYS
14 202-02278 CURB, CONCRETE, REMOVE 105.000 LFT
15 202-52710 SIDEWALK, CONCRETE, REMOVE 9.000 SYS
16 203-02000 EXCAVATION, COMMON 4,046.000 cyYs
17 203-02070 BORROW 25.000 cys
18 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 3.000 TON
19 205-06933 TEMPORARY INLET PROTECTION 3.000 EACH
20 205-06937 TEMPORARY SILT FENCE 1,145.000 LFT
21 207-08265 SUBGRADE TREATMENT, TYPE IIA 4,831.000 SYS
22 211-02050 B BORROW 203.000 cys
23 211-092064 STRUCTURAL BACKFILL, TYPE 1 1,176.000 CYS
24 211-09266 STRUCTURAL BACKFILL, TYPE 3 849.000 CYS
25 211-09268 STRUCTURAL BACKFILL, TYPE 5 11.000 CYS
26 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 2,009.000 TON
27 303-08210 COMPACTED AGGREGATE NO. 53, TEMPORARY FOR DRIVEWAYS 600.000 TON
28 306-08043 MILLING, TRANSITION 129.000 SYS
29  401-07320 QC/OA-HMA, 1, 64, SURFACE, 9.5 mm 237.000 TON
30 401-07389 QC/QA-HMA, 1, 64, INTERMEDIATE, 19.0 mm 483.000 TON
31 402-07432 HMA SURFACE, TYPE A 34.000 TON
32 402-07435 HMA INTERMEDIATE, TYPE A 62.000 TON
33 402-07450 HMA WEDGE AND LEVEL, TYPE A 20.000 TON
34 406-05521 ASPHALT FOR TACK COAT 5,971.000 SYS
35 604-01268 HAND RAIL, ALUMINUM 471.000 LFT
36 604-02007 SIDEWALK, CONCRETE, RECONSTRUCT 45.000 SYS
37 604-06070 SIDEWALK, CONCRETE 402.000 SYS
38 604-07901 CURB RAMP, CONCRETE, G 10.000 SYS
39 604-44251 STEPS, CONCRETE 10.000 cys
40 604-92237 HAND RAIL, STEEL 85.000 LFT
41 605-06140 CURB AND GUTTER, CONCRETE 1,370.000 LFT
42 610-08446 PCCP FOR APPROACHES, 6 IN 955.000 SYS
43 611-06497 MAILBOX ASSEMBLY, SINGLE 1.000 EACH
44 611-06498 MAILBOX ASSEMBLY, DOUBLE 1.000 EACH
45 615-06505 MONUMENT, B 3.000 EACH
46 616-02320 GEOTEXTILES 4.000 SYS
47 616-06405 RIPRAP, REVETMENT 3.000 TON
48 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 4.000 EACH
49 621-02363 MULCHED SEEDING T, CONVENTIONAL MIX 5,800.000 SYS
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CALL ORDER : 390 CONTRACT ID : R -35392-A

SECTION NO. 0001 ASPHALT RESURFACE

50 621-02770 EROSION CONTROL BLANKET 453.000 SYS
51 621-06560 MULCHED SEEDING, U 2,900.000 SYS
52 621-06575 SODDING, NURSERY 435.000 SYS
53 622-05625 PLANT, CONIFEROUS EVERGREEN, CONE, BROAD UPRIGHT 3.000 EACH
54 622-05641 PLANT, DECIDUOUS SHRUB, 36 TO 48 IN 6.000 EACH
55 622-05649 PLANT, DECIDUOUS TREE, SINGLE STEM, 1.25 TO 2 IN 4.000 EACH
56 622-05650 PLANT, DECIDUOUS TREE, SINGLE STEM, OVER 2 TO 2.5 IN 3.000 EACH
57 622-05653 PLANT, GROUND COVER 12.000 EACH
58 628-09402 FIELD OFFICE, B 12.000 MOS
59 702-90915 CONCRETE, CLASS A 66.000 CYs
60 703-06028 REINFORCING BARS 7,987.000 LBS
61 715-03025 SANITARY MANHOLE 4.000 EACH
62 715-04965 WATER SERVICE LINE 157.000 LEFT
63 715-05032 PIPE, TYPE 2 CIRCULAR 15 IN 141.000 LFT
64 715-05048 PIPE, TYPE 4 CIRCULAR 6 IN 515.000 LEFT
65 715-05146 PIPE, TYPE 2 CIRCULAR 6 IN 200.000 LET
66 715-05147 PIPE, TYPE 2 CIRCULAR 8 IN 60.000 LET
67 715-05154 PIPE, TYPE 2 CIRCULAR 24 IN 40.000 LEFT
68 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 80.000 LEFT
69 715-05203 PIPE, TYPE 4 CIRCULAR 4 IN 230.000 LEFT
70 715-05408 PIPE SANITARY SEWER 8 IN 722.000 LET
71  715-05711 PIPE SANITARY SEWER 6 IN 950.000 LEFT
72 715-05914 PIPE, PVC, 18" 356.000 LFT
73 715-08627 PIPE, TYPE 2, CIRCULAR, 4 IN 200.000 LET
74 715-09064 VIDEO INSPECTION FOR PIPE 1,285.000 LET
75 715-46005 PIPE END SECTION, DIA 15" 1.000 EACH
76 715-46020 PIPE END SECTION, DIA 24" 1.000 EACH
77  715-96960 PIPE, PVC, 15 IN 516.000 LET
78 715-98165 WATER MAIN, 12 IN 360.000 LET
79 718-52610 AGGREGATE FOR UNDERDRAINS 68.000 CYSs
80 720-44000 CASTING, ADJUST TO GRADE 17.000 EACH
81 720-45030 INLET, E7 2.000 EACH
82 720-45045 INLET, J10 4.000 EACH
83 720-45055 INLET, M10 9.000 EACH
84 720-45410 MANHOLE, C4 1.000 EACH
85 720-96999 FIRE HYDRANT ASSEMBLY 1.000 EACH
86 720-97009 FIRE HYDRANT ASSEMBLY, REMOVE 1.000 EACH
87 731-93947 LEVELING PAD, CONCRETE 252.000 LEFT
88 732-08420 MODULAR BLOCK WALL WITH GROUND REINFORCEMENT 202.000 SYS
89 732-08421 MODULAR BLOCK WALL ERECTION 202.000 SYS
90 801-03290 CONSTRUCTION SIGN, C 3.000 EACH
91 801-04308 ROAD CLOSURE SIGN ASSEMBLY 3.000 EACH
92 801-06625 DETOUR ROUTE MARKER ASSEMBLY 8.000 EACH
93 801-06640 CONSTRUCTION SIGN, A 15.000 EACH
94 801-06645 CONSTRUCTION SIGN, B 3.000 EACH
95 801-06775 MAINTAINING TRAFFIC LUMP LUMP
96 801-07119 BARRICADE, III-B 76.000 LFT
97 802-04089 SIGN, SHEET, REMOVE 9.000 EACH

98 802-05701 SIGN POST, SQUARE, TYPE 1, REINFORCED ANCHOR BASE 74.500 LFT
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CALL ORDER : 390 CONTRACT ID : R -35392-A

SECTION NO. 0001 ASPHALT RESURFACE

99 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 1.000 LET
100 802-07060 SIGN, SHEET, RELOCATE 8.000 EACH
101 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 38.600 SFT
102 802-76055 SIGN POST, A 104.000 LET
103 802-90623 SIGN BRACKET FOR STREET NAME 2.000 EACH
104 802-90623 SIGN BRACKET FOR STREET NAME 2.000 EACH
105 802-97812 STREET NAME IDENTIFICATION SIGN 4.000 EACH
106 807-92537 PIPE, PVC, 8 IN 172.000 LFT
107 808-04298 PAVEMENT MESSAGE MARKING, THERMOPLASTIC, (RXR) 1.000 EACH
108 808-06706 LINE, THERMOPLASTIC, SOLID, WHITE, 24 IN 22.000 LET
109 808-75100 TRANSVERSE MARKING, PAINT, 104.000 LET
110 808-75245 LINE, THERMOPLASTIC, SOLID, YELLOW, 4 IN 2,216.000 LET

111 808-75297 TRANSVERSE MARKING, THERMOPLASTIC, 43.000 LEFT
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CALL ORDER : 400 CONTRACT ID : R -35567-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 FLOODWALL AND FLOODGATE MODIFICATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 202-51330 PRESENT STRUCTURE, REMOVE LUMP LUMP
11 203-02000 EXCAVATION, COMMON 116.000 CYS
12 205-06937 TEMPORARY SILT FENCE 200.000 LEFT
13 205-09543 NO 2 STONE 4.000 TON
14 206-51215 EXCAVATION, X 196.000 CYs
15 207-08265 SUBGRADE TREATMENT, TYPE IIA 379.000 SYS
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 126.200 TON
17 402-07432 HMA SURFACE, TYPE A 31.300 TON
18 402-07435 HMA INTERMEDIATE, TYPE A 73.000 TON
19 406-05520 ASPHALT FOR TACK COAT 0.090 TON
20 604-07898 CURB RAMP, CONCRETE, D 10.700 SYS
21 605-06125 CURB, CONCRETE, MODIFIED 29.000 LET
22 616-02320 GEOTEXTILES 68.000 SYS
23 626-09276 FLOODWALL LUMP LUMP
24 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
25 628-09403 FIELD OFFICE, C 8.000 MOS
26 628-09407 FIELD OFFICE COMPUTER SYSTEM, ADDITIONAL 8.000 MOS
27 628-10246 CELLULAR TELEPHONE/RADIO SERVICE, 1000 MIN 16.000 MOS
28 628-11068 CELLULAR TELEPHONE/RADIO 2.000 EACH
29 702-51005 CONCRETE, A, SUBSTRUCTURE 149.100 CYS
30 702-51015 CONCRETE, B, FOOTINGS 2.800 CYs
31 702-51110 GRATES, BASINS, AND FITTINGS, CAST IRON 3,800.000 LBS
32 702-51863 FIELD DRILLED HOLE IN CONCRETE 205.000 EACH
33 703-06028 REINFORCING BARS 13,313.000 LBS
34 706-09545 COARSE AGGREGATE, NO 8 40.300 CYSs
35 709-51821 SURFACE SEAL LUMP LUMP
36 801-03290 CONSTRUCTION SIGN, C 2.000 EACH
37 801-04308 ROAD CLOSURE SIGN ASSEMBLY 2.000 EACH
38 801-06775 MAINTAINING TRAFFIC LUMP LUMP
39 801-07118 BARRICADE, III-A 60.000 LET
40 802-03896 BOLLARD 9.000 EACH
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CALL ORDER  : 520 CONTRACT ID : B -30004-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 109-09489 PAYMENT ADJUSTMENT, PG ASPHALT BINDER 1.000 DOL
7 109-11362 QUALITY ADJUSTMENTS, FAILURE TO MAINTAIN TEMPORARY EROSION 1.000 DOL
8 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
9 201-52370 CLEARING RIGHT OF WAY LUMP LUMP
10 203-02000 EXCAVATION, COMMON 259.000 CYs
11 205-06931 TEMPORARY CHECK DAM, REVETMENT RIPRAP 22.500 TON
12 205-06934 TEMPORARY MULCH 0.600 TON
13 205-06937 TEMPORARY SILT FENCE 485.000 LET
14 207-08265 SUBGRADE TREATMENT, TYPE IIA 509.000 SYS
15 211-09268 STRUCTURAL BACKFILL, TYPE 5 135.000 CYs
16 301-07448 COMPACTED AGGREGATE, NO. 53, BASE 117.000 TON
17 303-01180 COMPACTED AGGREGATE, NO. 53 157.000 TON
18 303-07449 COMPACTED AGGREGATE, NO. 73 6.000 TON
19 306-08034 MILLING, ASPHALT, 1 1/2 IN 270.000 SYS
20 306-08038 MILLING, ASPHALT, 4 IN 855.000 SYS
21 402-07433 HMA SURFACE, TYPE B 121.000 TON
22 402-07438 HMA INTERMEDIATE, TYPE B 165.000 TON
23 402-07441 HMA BASE, TYPE B 24.000 TON
24 406-05520 ASPHALT FOR TACK COAT 0.600 TON
25 601-05071 GUARDRAIL TERMINAL SYSTEM, W-BEAM, CURVED, 7 1.000 EACH
26 601-06854 GUARDRAIL, W-BEAM, NESTED 1.000 EACH
27 601-94689 GUARDRAIL END TREATMENT, OS 3.000 EACH
28 601-99105 GUARDRAIL, W-BEAM, 6 FT 3 IN SPACING 168.750 LET
29 615-06490 RIGHT OF WAY MARKER 18.000 EACH
30 615-06505 MONUMENT, B 8.000 EACH
31 616-02320 GEOTEXTILES 146.000 SYS
32 616-06405 RIPRAP, REVETMENT 10.000 TON
33 616-06451 RIPRAP, UNIFORM 100.000 TON
34 621-01004 MOBILIZATION AND DEMOBILIZATION FOR SEEDING 2.000 EACH
35 621-06545 FERTILIZER 0.100 TON
36 621-06557 SEED MIXTURE, T 22.000 1BS
37 621-06559 MULCHED SEEDING, R 700.000 SYS
38  628-09401 FIELD OFFICE, A 9.000 MOS
39 714-11073 STRUCTURE, REINFORCED CONCRETE BOX SECTIONS, 50.000 LET
40 715-05168 PIPE, TYPE 3 CIRCULAR 12 IN 48.000 LET
41  715-46000 PIPE END SECTION, DIA 12" 2.000 EACH
42  801-04308 ROAD CLOSURE SIGN ASSEMBLY 19.000 EACH
43 801-06625 DETOUR ROUTE MARKER ASSEMBLY 20.000 EACH
44 801-06640 CONSTRUCTION SIGN, A 3.000 EACH
45 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
46 801-06775 MAINTAINING TRAFFIC LUMP LUMP
47 801-07118 BARRICADE, III-A 72.000 LET
48 801-07119 BARRICADE, III-B 48.000 LET
49 808-06713 LINE, PAINT, SOLID, WHITE, 4 IN 940.000 LET
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CALL ORDER : 520 CONTRACT ID : B -30004-A
ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SMALL STRUCTURE REPLACEMENT
50 808-06714 LINE, PAINT, SOLID, YELLOW, 4 IN 940.000 LET

51 808-75998 SNOWPLOWABLE RAISED PAVEMENT MARKER 12.000 EACH
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CALL ORDER : 546 CONTRACT ID : B -35754-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 BRIDGE REHABILITATION

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-51328 PRESENT STRUCTURE, REMOVE PORTIONS LUMP LUMP
8 202-62420 BRIDGE RAILING, REMOVE 49.000 LEFT
9 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
10 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 5.000 MOS
11 628-09409 MOBILE INTERNET SERVICE 5.000 MOS
12 628-11007 CELLULAR TELEPHONE/RADIO SERVICE, 750 MINUTES 5.000 MOS
13 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
14 703-06029 REINFORCING BARS, EPOXY COATED 6,652.000 LBS
15 704-51002 CONCRETE, C, SUPERSTRUCTURE 18.500 CYs
16 709-51821 SURFACE SEAL LUMP LUMP
17 711-51035 STRUCTURAL STEEL 16,100.000 LBS
18 711-51864 DRILLED HOLE 24.000 EACH
19 711-91149 STRAIGHTEN STEEL BEAM LUMP LUMP
20 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 4.000 EACH
21 801-03290 CONSTRUCTION SIGN, C 4.000 EACH
22 801-06207 TEMPORARY PAVEMENT MARKING, REMOVABLE, 4 IN 4,320.000 LEFT
23 801-06640 CONSTRUCTION SIGN, A 9.000 EACH
24 801-06645 CONSTRUCTION SIGN, B 2.000 EACH
25 801-06710 FLASHING ARROW SIGN 60.000 DAY
26 801-06775 MAINTAINING TRAFFIC LUMP LUMP
27 801-08401 TEMPORARY TRAFFIC BARRIER, TYPE 2 450.000 LEFT
28 801-08508 TEMPORARY TRAFFIC BARRIER, TYPE 2, ANCHORED 320.000 LET
29 808-06716 LINE, REMOVE 1,705.000 LET
30 808-10031 LINE, MULTI-COMPONENT, BROKEN, WHITE, 4 IN 245.000 LFT
31 808-10033 LINE, MULTI-COMPONENT, SOLID, WHITE, 4 IN 730.000 LEFT
32 808-10034 LINE, MULTI-COMPONENT, SOLID, YELLOW, 4 IN 730.000 LET
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CALL ORDER : 590 CONTRACT ID : T -34764-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGN INSTALLATION AND REPAIR

1 109-08359 LIQUIDATED DAMAGES 1.000 DOL
2 109-08360 CONTRACT LIENS 1.000 DOL
3 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
4 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
5 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
6 801-06710 FLASHING ARROW SIGN 24.000 DAY
7 801-06775 MAINTAINING TRAFFIC LUMP LUMP
8 801-92448 CONSTRUCTION SIGNS, MOBILE 96.000 DAY
9 802-04089 SIGN, SHEET, REMOVE 13.000 EACH
10 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 1,138.000 LFT
11 802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 115.000 LEFT
12 802-07059 SIGN, SHEET, AND SUPPORTS, REMOVE 116.000 EACH
13 802-07060 SIGN, SHEET, RELOCATE 15.000 EACH
14 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 505.500 SFT
15 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 708.000 SET
16 802-09842 SIGN, SHEET, WITH LEGEND 0.125 IN THICKNESS 64.380 SET
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CALL ORDER : 600 CONTRACT ID : T -34961-A

ITEM NO. DESCRIPTION QUANTITY UNITS
SECTION NO. 0001 SIGNING

1 105-06845 CONSTRUCTION ENGINEERING LUMP LUMP
2 109-08359 LIQUIDATED DAMAGES 1.000 DOL
3 109-08360 CONTRACT LIENS 1.000 DOL
4 109-08443 QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC CONTROL DEVICES 1.000 DOL
5 109-08444 QUALITY ADJUSTMENTS, FAILED MATERIALS 1.000 DOL
6 110-01001 MOBILIZATION AND DEMOBILIZATION LUMP LUMP
7 202-74080 OVERHEAD SIGN STRUCTURE, 2.000 EACH
8 621-06559 MULCHED SEEDING, R 200.000 SYS
9 628-08524 CELLULAR TELEPHONE/RADIO, ADDITIONAL MINUTES 1.000 DOL
10 628-09408 MOBILE LAPTOP COMPUTER SYSTEM 8.000 MOS
11  628-09409 MOBILE INTERNET SERVICE 8.000 MOS
12 628-11068 CELLULAR TELEPHONE/RADIO 1.000 EACH
13 628-11069 CELLULAR TELEPHONE/RADIO SERVICE, ANYTIME MINUTES 8.000 MOS
14 801-01093 TEMPORARY WORKSITE SPEED LIMIT SIGN ASSEMBLY 10.000 EACH
15 801-03290 CONSTRUCTION SIGN, C 20.000 EACH
16 801-06640 CONSTRUCTION SIGN, A 40.000 EACH
17 801-06710 FLASHING ARROW SIGN 81.000 DAY
18 801-06775 MAINTAINING TRAFFIC LUMP LUMP
19 802-04089 SIGN, SHEET, REMOVE 62.000 EACH
20 802-04314 SIGN 25.000 EACH
21 802-04314 SIGN 48.000 EACH
22 802-05704 SIGN POST, SQUARE, TYPE 1, UNREINFORCED ANCHOR BASE 37.500 LET
23  802-05705 SIGN POST, SQUARE, TYPE 2, UNREINFORCED ANCHOR BASE 651.000 LET
24 802-05706 SIGN POST, SQUARE, TYPE 3, UNREINFORCED ANCHOR BASE 154.000 LET
25 802-07057 SIGN, PANEL, WITH LEGEND 2,305.000 SFT
26 802-07153 WIDE FLANGE SIGN POST SUPPORT FOUNDATION, XI 6.000 EACH
27 802-09575 OVERHEAD SIGN STRUCTURE, CANTILEVER, TYPE C 1.000 EACH
28 802-09581 CANTILEVER SIGN SUPPORT FOUNDATION, 1.000 EACH
29 802-09838 SIGN, SHEET, WITH LEGEND 0.080" 795.200 SFT
30 802-09840 SIGN, SHEET, WITH LEGEND 0.100 IN 535.500 SFT
31 802-74040 SIGN AND SUPPORTS, WIDE FLANGE, REMOVE 2.000 EACH
32 802-74050 SIGN, OVERHEAD, REMOVE 8.000 EACH
33 802-76095 STRUCTURAL STEEL, BREAKAWAY 2,790.000 1BS






